
Notice to Contractors Lee County Project No.  

LCP 41-RALR-22  

Lee County, Alabama  
  

Sealed bids will be received by the Lee County Commission at 215 S. 9th Street, Opelika, AL 36801 or mailed to P.O. 

Box 666, Opelika, AL 36803-0666 until 10:00 AM on April 19, 2022 and at that time publicly opened at the Lee County 

Courthouse, 215 S. 9th Street, Opelika, AL 36801, for constructing the Full Depth Reclamation, Resurfacing, and Traffic 

Stripe on various public roads in Lee County, AL. Minimum Length – 9.5 miles.  

The Entire Project Shall Be Completed in Eighty (80) Working Days.  

Plans and Proposals are available online at http://www.leeco.us/business/commission_office/current_bids.php, or at the 

Lee County Highway Department (ph. 334-737-7011), 100 Orr Avenue, Opelika, AL 36803. A Bidding Proposal may be 

purchased for $5.00. Plans may be purchased for $2.00 per set. Checks should be made payable to the Lee County 

Commission.  Plans and Proposals will be mailed only upon receipt of remittance.   

Cashier's check or bid bond for 5% of bid (maximum - $10,000.00) made payable to the Lee County Commission must 

accompany each bid as evidence of good faith.  Bids will not be considered unless the bid bond form provided in the 

proposal is used.  

The bracket range is shown only to provide general financial information to contractors and bonding companies   

concerning the project's complexity and size. This Bracket should not be used in preparing a bid, nor will this bracket 

have any bearing on the decision to award this contract.  

  The bracket estimate on this project is from  $1,941,310.00 to $2,372,712.00. 

The bidder's proposal must be submitted on the complete original proposal furnished him or her by the Lee County 

Highway Department.  Prequalification is not required.  

The right to reject any or all bids is reserved by Lee County, AL.   

Ala. Code § 39-3-5 applies to this project.  In accordance with Ala. Code § 39-3-5(a), “…. preference shall be given to 

resident contractors, and a nonresident bidder domiciled in a state having laws granting preference to local contractors 

shall be awarded Alabama public contracts only on the same basis as the nonresident bidder's state awards contracts to 

Alabama contractors bidding under similar circumstances; and resident contractors in Alabama, as defined in Section 

392-12, be they corporate, individuals, or partnerships, are to be granted preference over nonresidents in awarding of 

contracts in the same manner and to the same extent as provided by the laws of the state of domicile of the nonresident.”  

  

http://www.leeco.us/business/commission_office/current_bids.php
http://www.leeco.us/business/commission_office/current_bids.php
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PROPOSAL NO.  _________________________ 

 
_____________________, 20___ 

 
FOR THE CONSTRUCTION OF LEE COUNTY PROJECT 

NO. LCP 41-RALR-22 
 

LEE COUNTY, ALABAMA 
 
 
 

Proposal of 
Contractor Name:  _____________________________________________________ 
 
Of (City, State): _____________________________________________________ 
 
ALDOT Contractor Identification Number: _____________________________ 
(To be used to document E-Verify) 
 
Alabama General Contractors License Number: _______________________ 
 
For constructing the 
____________________________________________________________________________________
________________________________________________________________________ 
 

The plans are composed of the drawings identified as follows: 
County Project No. LCP 41-RALR-22 

 
The specifications are hereto attached. 

 
In order to be considered, sealed proposals must be received at the location and time below: 

 
Lee County Commission 

215 South 9th Street 
Opelika, Alabama 36801 

Phone: (334) 737-7011 
 

BEFORE: 10:00 AM ON APRIL 19, 2022 
Bids will be opened as soon thereafter as practicable. Award will be made at the next regularly scheduled 

meeting of the Lee County Commission. 
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INSTRUCTIONS TO BIDDERS 
 
1. PREPARATIONS OF BIDS: 
          

Forms furnished, or copies thereof, shall be used, and strict compliance with the 
requirements of the invitation, these instructions, and the instructions printed on the 
forms is necessary.  Special care should be exercised in the preparation of bids.  Bidders 
must make their own estimates of the facilities and difficulties attending the 
performance of the proposed contract, including local conditions, uncertainty of 
weather, and all other contingencies.  All designations and prices shall be fully and 
clearly set forth.  The proper space in the bid and guaranty/bid bond forms shall be 
suitably filled in. 

 
2. LABOR AND MATERIALS NOT TO BE FURNISHED BY LEE COUNTY, ALABAMA: 
 

The County Commission of Lee County, Alabama, will not furnish any labor, material, 
or supplies unless specifically provided in the Contract. 

 
3. SIGNATURE TO BIDS: 
          

Each bid must give the full business address of the Bidder and must be signed by the 
Bidder with their usual signature.  Bids by partnerships must furnish the full names of 
all partners and must be signed with the partnership name by one of the members of the 
partnership, or by an authorized representative, followed by the signature and 
designation of the person signing.  Bids by corporations must be signed with the legal 
name of the corporation followed by the name of the State of Incorporation and by the 
signature and designation of the president, secretary, or other person authorized to bind 
it in the matter.  The name of each person shall also be typed or printed below the 
signature.  A bid by a person who affixes to this signature the word "president," 
"secretary," "agent," or other designation without disclosing his principal, may be held 
to be the bid of the individual signing.  When requested by the County Commission of 
Lee County, Opelika, Alabama, satisfactory evidence of the authority of the officer 
signing on behalf of the corporation shall be furnished. 

 
4. BIDS FOR ALL OR PART: 
          

Each project will be bid separately unless otherwise expressly requested in the Proposal.  
Combination bids, that are bids on separate projects lumped together as a single bid or 
on all or none bid or on all or none basis, will not be accepted unless the Proposal 
expressly requests or permits same. 
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5. ALTERNATE BIDS: 
    

Alternate bids will not be considered unless called for. 
 

6. SPECIFICATIONS AND SCHEDULES: 
          

The specifications, conditions, schedules and drawings which form the basis of any bid 
will be considered as a part thereof and will form a part of the Contract. 

 
Copies of these papers, together with a copy of the standard contract form, including 
authorized additions, or deletions, if any, will be furnished to or made available for the 
inspection of bidders by the office indicated in the advertisement of invitation. 

 
7. CORRECTIONS: 
          

Erasures, white-outs, or other changes in the bids must be initialed by the bidder. 
 
8. OWNER: 
 

Where the word "Owner" appears herein, the same refers to Lee County, Alabama, and 
includes the County Commission of Lee County, its governing body. 

 
9. GUARANTY, BONDS AND INSURANCE: 
         

Security is required to ensure the execution of Contract and for performance of the 
services, and no bid will be considered unless it is so guaranteed.  The bidder must 
furnish with his bid a bid bond or cashier’s check drawn on an Alabama bank in the 
amount of 5% of his bid price, but in no event more than ten thousand dollars 
($10,000.00) payable to Lee County Commission, of Lee County, Alabama.  Cashier’s 
check or bid bonds, will, at the option of the Owner, be paid into the funds of Lee County 
Commission as liquidated damages upon failure of the successful bidder to execute the 
written contract and furnish the performance bond, payment bond, and insurance 
coverages as hereinafter required, within fifteen (15) consecutive calendar days 
following written notice of the award of the Contract unless an extension is granted, in 
writing, by an authorized representative of Lee County, Alabama. 
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10. BONDS AND INSURANCE: 
          

The bonds and insurance policies of any surety company or insurance company 
respectively, authorized to do business in the State of Alabama, will be accepted as 
security and insurance as required for any bid or contract.  See the instructions 
hereinafter contained and the applicable standard forms with respect to the type, form, 
and amounts of required bonds and insurance policies. 

 
11. MARKING AND MAILING BIDS: 
          

Bids, with their guarantee, must be securely sealed in suitable envelopes, addressed and 
marked on the outside "County Commission of Lee County, Bids for LCP 41-RALR-22, 
to be opened at 10:00 a.m. on April 19, 2022."  (Alabama General Contractor License 
Number and Name on envelope.) 

 
12. TIME FOR RECEIVING BIDS: 
          

Bids received prior to the time of opening will be securely kept, unopened.  The Owner 
will decide when the specified time has arrived, and no bid will be considered if received 
thereafter, except that when a bid arrives by mail after time for opening, but before 
award is made, and it is shown to the satisfaction of the Owner that the non-arrival on 
time was due solely to delay in the mails for which the bidder was not responsible, such 
bid may be received and considered.  No responsibility will attach to Lee County or the 
County Commission for the premature opening of a bid not properly addressed or 
identified.  Unless specifically authorized, telegraphic bids will not be considered, but 
modifications by telegraph of bids already submitted will be considered if received prior 
to the hour set for opening. 

 
13. WITHDRAWAL OF BIDS: 
         

Bids may be withdrawn on written or telegraph request received from bidders prior to 
the time fixed for opening.  Negligence on the part of the Bidder in preparing the bid 
confers no right for the withdrawal of the bid after it has been opened. 

 
14. BIDDERS PRESENT: 
          

At the time fixed for the opening of bids, their contents will be made public for the 
information of bidders and others properly interested who may be present either in 
person or by representation. 
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15. AWARD OR REJECTION OF BIDS: 
         

The Contract will be awarded to the lowest responsive and responsible bidder 
complying with conditions of the invitation for bids, provided his bid is reasonable and 
it is in the interest of the Owner to accept it.  The bidder to whom the award is made will 
be notified at the earliest possible date.   The Owner, however, reserves the right to reject 
any and all bids and to waive any informality in bids received whenever such rejection 
or waiver is in the interest of the Owner.  It also reserves the right to reject the bid of a 
bidder who has previously failed to perform properly or complete on time contracts of 
a similar nature, or a bid of a bidder who is not, in the judgment of the Owner, in a 
position to perform the Contract. 

 
16. BIDDERS INTERESTED IN MORE THAN ONE BID: 
          

If more than one bid is offered by any one party, by or in a name of his clerk, partner, 
corporation in which he has a substantial interest, or in which he is an officer, or other 
person, all such bids may be rejected.  A party who has quoted prices on materials to a 
bidder is not thereby disqualified from quoting prices to other bidders or from 
submitting a bid directly for the materials or work.  The County Commission of Lee 
County reserves the right to determine in its discretion whether the provisions of this 
clause have been violated by any bidder. 

 
17. ERRORS IN BIDS: 
          

Bidders or their authorized agents are expected to examine the maps, drawings, 
specifications and all other instructions pertaining to the work, which will be open to 
their inspection.  Failure to do so will be at the Bidder's own risk, and he cannot secure 
relief on the plea of error in the bid.  In case of error in the extension of prices, the unit 
price will govern. 

 
18. CONTRACT AND BOND: 
          

The bidder to whom award is made must, when requested, enter into written contract 
on the standard form as set out herein, with satisfactory security in the amount required, 
within the period specified, or, if no period be specified, within 15 days after the required 
forms are presented to him for signature. 

 
19. COLLUSION: 
          

If there is any reason for believing that collusion exists among the Bidders any or all 
Proposals may be rejected, and those participating in such collusion may be barred from 
submitting bids on the same or other work with the County. 
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20. SUBLETTING OR ASSIGNING OF CONTRACT: 
         

(a)  Limitations.  The Contractor shall not sublet, assign, transfer, convey, sell, or 
otherwise dispose of any portion of the contract, his right, title or interest therein, or his 
power to execute such contract, to any person, firm or corporation without written 
consent of the County, and such written consent shall not be construed to relieve the 
Contractor of any responsibility for the fulfillment of the contract.  Unless otherwise 
stipulated in the  proposal or special provisions, the Contractor shall perform with his 
own organization, and with the assistance of workmen under his immediate 
superintendence and reported on his payroll, all contract work of a value not less than 
30 percent of the total  contract amount, except that any items designated in the contract 
as "Specialty Items" so performed by subcontract may be deducted from the total 
contract amount before computing the amount of work required to be performed by the 
Contractor with his own organization. 
(b) Subcontractor's Status:  A Subcontractor shall be recognized only in the capacity 
of an employee or agent of the Contractor and the Contractor will be responsible to the 
County for all of the subcontractor's work, including failures or omissions; and his 
removal may be required by the Engineer, as in the case of an employee. 

 
21. PROSECUTION OF WORK: 
 

(a) Notice of Intent:  The Contractor shall give the Engineer definite notice of his 
intention to start work at least 72 hours in advance of beginning work and at least 24 
hours in advance of beginning particular features of construction, such as driving piles, 
placing concrete, asphalt, etc.  Should prosecution of the work be discontinued by the 
Contractor with the consent of the Engineer, the Contractor shall give the Engineer at 
least 48 hours’ notice, in writing, before resuming operations. 
(b) General:  The Contractor shall prosecute the work continuously and diligently in 
the order and manner set out in his schedule as approved by the Engineer.  He shall 
provide sufficient satisfactory materials, labor, and equipment to ensure that the work 
will be completed in a satisfactory manner within the time specified in the contract. 

 
Should the Contractor fail to maintain a satisfactory rate of progress, the Engineer will 
require that additional forces and equipment be placed on the work to bring the project 
up to schedule and maintain it at that level. 
 
Should the Contractor fail to furnish sufficient satisfactory equipment and labor for 
maintaining the quality and progress of the work at satisfactory level, the Engineer may 
withhold all estimates which are or may become due until satisfactory quality and 
progress are maintained; or the contract may be annulled. 
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22. ASPHALT MATERIAL PRICE ADJUSTMENT: 
 
 Price adjustments will be made to all Asphalt Materials in accordance with the following: 

It is understood and agreed that the price per ton of materials bid is based on prices at 
the time of opening of bids.  Prices on contracts developed from this bid will be adjusted 
based on the PRICE INDEX per gallon of asphalt as determined by the ALDOT Asphalt 
Index for the month of April 2022.  Any increase or decrease in asphalt prices will be 
determined and adjusted by the price index for the month in which delivery and 
placement is made.  Adjustment will be made in accordance with the current ALDOT 
Specifications.   
 

23. JOB MIX DESIGN (PORTLAND CEMENT): 

All references to plans in the special provision should be interpreted as the 

specifications noted in this bid.  The contractor will not be required to submit a Job Mix 

Design.  Lee County will perform any testing necessary to determine the amount of 

Cement required.  Lee County will specify the rate that the Cement shall be applied. 

24. MECHANICAL CEMENT SPREADER AND MIXER: 

(a) The mechanical cement spreader used shall be capable of distributing the cement 

uniformly at the required rate and at a minimum ten (10) feet wide in one pass. 

(b) The mechanical mixer used to pulverize and mix the existing pavement, base, 

and sub-grade to the required depth shall have a minimum of 650 horsepower engine. 

25. BITUMINOUS TREATMENT A: 

Bituminous Treatment A and sand should be applied at the end of every day and prior 

to beginning the second lane of travel, if applicable.  Yellow, 2-way, reflective pavement 

markers shall be placed along the centerline of the road upon completion of the prime 

and sand application, as determined necessary by the County Engineer, or his designee.  

Sweeping of the roadway may be required for the pavement markers to adhere to the 

Bituminous Treatment A. 

26. BITUMINOUS TREATMENT G: 

(a) The Bituminous Treatment G shall be placed within seventy-two (72) hours of 

written notice from the Lee County Engineer.  Bituminous material used in the 

application of the G-Treatment shall be CRS-2P. 
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(b) Failure to place the Bituminous Treatment G within seventy-two (72) hours of 

written notice from the Lee County Engineer shall result in the County deducting $500 

from the contract price for each working day thereafter, until the Bituminous Treatment 

G is placed. 

27. TEMPORARY TRAFFIC STRIPE: 

Temporary traffic stripe shall be provided after placement of the Bituminous Treatment 

G and/or the Bituminous Binder/Wearing Surface, as directed by the County Engineer, 

or his designee. 

28. RESIDENCE AND BUSINESS ACCESS: 

The contractor shall maintain at least one access to businesses and residences during all 

phases of construction.  Concrete driveway removal shall take place prior to full depth 

reclamation of the roadway to prevent damage to the prime and cement treated base.  

Item No. 430B-043 is to be used for flushing concrete driveways after removal of 

concrete and prior to paving operations and is to be placed as directed by the engineer. 

29. TERM OF CONTRACT: 

Contracts for work subject to Alabama’s public works law are not eligible for renewal.  

Therefore, no additional work will be requested of the contractor after the final calendar day of 

the year in which the contract is awarded.  However, any work requested, in writing, prior to 

such day shall be completed at the unit prices given in the proposal. 

30. TIME PROVIDED FOR ADDITIONAL WORK: 

Additional working days shall be provided at a rate of eleven (11) working days per additional 

centerline mile of roadway added to the project. 

31. CITY OF SMITHS STATION, ALABAMA: 

(a) To improve efficiency, pricing, and subject to the terms of this proposal, the City of 

Smiths Station (the City) may request, in writing, additional work of the contractor awarded 

Project No. LCP 41-RALR-22.  The City shall enter into a written agreement with the contractor, 

that is mutually agreeable to the City and the contractor, for the contractor to provide labor, 

equipment, materials, and any incidentals necessary to complete any such work 

requested, on any public road maintained by the City, at the unit prices given in this 

proposal.  Other than the asphalt material price adjustment described herein, under no 

circumstance shall work be requested, performed, or invoiced, under this proposal, at 

unit prices higher than those given herein. 
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(b) The City of Smiths Station, AL, Lee County, AL, and the contractor shall perform 

its responsibilities and activities described herein as an independent contractor and not 

as an officer, agent, or employee of any other party hereto.  Each party shall be solely 

responsible for the acts and omissions of its officers, agents, employees, volunteers, 

contractors, and subcontractors, if any. 

(c) Nothing contained herein shall be construed to relieve the City of Smiths Station 

from any reporting requirements or any other provision of the Rebuild Alabama Act or 

any other applicable local, state, or federal laws.   
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PROPOSAL FOR 
PROJECT NO. LCP 41-RALR-22 

 LEE COUNTY, ALABAMA 
 
TO: The County Commission of Lee County, Alabama 
 
Dear Sirs: 
 
The following proposal is made on behalf of _______________________________ and no others.  
Evidence of authority to submit the proposal is herewith furnished.  The proposal is made 
without collusion on the part of any person, firm, or corporation.  This bid offering is intended 
to comply with the Rebuild Alabama Act, Act No. 2019-2, and Title 39 of the Alabama Code, 
1975 edition as amended, the Alabama Public Works Law.  Bidders shall be required to comply 
with the provisions of the Rebuild Alabama Act, Act No. 2019-02 and Title 39 of the Alabama 
Code regardless if the requirement is explicitly detailed in the bid proposal or not. 
 
Sealed bids will be received by the Lee County Commission at 215 South 9th Street, Opelika, AL, 
36801 until 10:00 AM Central Time on April 19, 2022, and then publicly opened as soon 
thereafter as practicable. Award will be made at the next regularly scheduled meeting of the Lee 
County Commission. 
 
This project is being advertised, let to contract, and administered by an awarding authority other 
than the Alabama Department of Transportation (ALDOT). All references made in the standard 
specifications and in other related and included documents of this proposal, to ALDOT (except 
as applies to references made to ALDOT considering a bidder to be disqualified from bidding, 
or to the awarding authority consulting or interacting with ALDOT, etc.), the "State", the 
“Department” or "Highway Department", etc. shall be understood to mean the awarding 
authority for this project. 
 
The undersigned certifies that he or she has carefully examined the plans for this project and the 
specifications hereto attached including the special provisions and have also personally 
examined the site of work.  On the basis of the specifications and plans the undersigned 
proposes to furnish all necessary machinery, tools, apparatus, and other means of construction, 
and do all the work and furnish all the material in the manner specified. 
 
The undersigned further agrees to complete all the work in: 

Eighty ( 80 ) Working Days 
as defined in the most current revision of the Alabama Department of Transportation Standard 
Specifications.  Each project shall designate the amount of working days or calendar days 
allowed.  Should the undersigned fail to complete the project or projects awarded within the 
working days or calendar days stipulated, liquidated damages shall be assessed as defined in 
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section 108.10 in the current revision of the Alabama Department of Transportation Standard 
Specifications or as amended by Special Provision.    
 
 
The undersigned understands that the quantities below are approximate only and are subject to 
either increase or decrease, and hereby propose to perform any increased or decreased 
quantities of work at the unit price bid.  Additional working days shall be provided, as detailed 
herein, if additional work is required.  The undersigned further understands and specifically 
agrees that in making this proposal, in case of error in the extension of prices in the bid, the unit 
price will govern. 
 
 
By signing this contract, the contracting parties affirm, for the duration of the agreement, that 
they will not violate federal immigration law or knowingly employ, hire for employment, or 
continue to employ an unauthorized alien within the State of Alabama.  Furthermore, a 
contracting party found to be in violation of this provision shall be deemed in breach of the 
agreement and shall be responsible for all damages resulting therefrom. 
 
The undersigned further proposes to begin the work within fifteen (15) days of receiving the 
Proceed Order should he/she be awarded the bid and to complete the work within the time 
specified. 
 
Enclosed is a cashier’s check, drawn on an Alabama bank, or a bidder's bond, payable to Lee 
County, for an amount not less than five percent (5%) of the amount bid, but in no event more 
than ten thousand dollars ($10,000.00), as a bid guaranty. The undersigned hereby agrees that 
in case of his/her failure to execute a Contract and furnish the Performance Bond, the Payment 
Bond, and a certificate of insurance coverage as specified within fifteen (15) days after notice of 
award, the awarding authority shall retain from the proposed guaranty if it be a cashier’s 
check, or recover from the principal or the sureties if the guaranty be a bid bond, the difference 
between the amount of the contract as awarded and the full amount of the proposal of the next 
lowest responsible bidder.  If no other bids are received, the full amount of the proposal 
guaranty shall be so retained or recovered as liquidated damages for such default.  It is 
understood that in case the work is not awarded to the undersigned, the check will be 
returned as provided in the Specifications hereto attached.  The bidder's bond shall be 
prepared on the form attached to this proposal and issued by a surety company authorized to 
do business in the State of Alabama. 
 
Upon notification of award of the bid, the undersigned, within fifteen (15) days, proposes to 
furnish a Performance Bond equal to 100% of the total amount of the bid and a Payment Bond 
equal to 50% of the total amount of the bid to Lee County.  The undersigned also proposes to 
furnish a certificate of insurance coverage in the amounts specified in this proposal. 
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The undersigned shall submit the Advertisement of Project Completion to Lee County 
immediately following the completion and acceptance of all work required.  The County 
Engineer will submit the advertisement to the Association of County Commissions of Alabama 
(ACCA) to be posted on a website maintained by ACCA for a period of four consecutive 
weeks.  
 
The undersigned shall give notice of the project completion by advertising for four consecutive 
weeks in a newspaper of general circulation published within the city of county where the work 
has been performed.   
 
Upon completion and acceptance of all work required, the undersigned will be paid upon 
presentation of the following: 

a. A properly executed and duly certified voucher for final payment. 
b. A release of all claims and claims of liens against the awarding authority arising by 
    virtue of the contract. 
c. Proof of Advertisement of project completion (AL Code 39-1-1(f) requires a 30 day 
waiting period after the notice has run before final settlement can be made) 
 

The undersigned agrees:  Final payment will be made within 35 days after all the above 
requirements are met; Partial Payments, to be paid no more than monthly, will be provided 
under this contract; Retainage shall be withheld as required under Code of Alabama Section 
39-2-12. 
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BID ITEMS 
PROJECT NO: LCP 41-RALR-22 
 
The following items shall be constructed in accordance with the Alabama Department of 
Transportation Standard Specifications for Highway Construction, most current edition, 
except as modified herein. 
 
NOTES: 
 

1. Bidder must have at least 2+ years’ experience in full depth reclamation work. 
2. The following unit prices shall include all labor, materials, equipment, equipment 

rental, overhead, profit, insurance, etc., to cover the finished work of the several kinds 
called for. 

3. Bidder understands that the Owner reserves the right to reject any and all bids. 
4. Use of asphalt shingles shall NOT be allowed in the bituminous concrete wearing 

surface layer; and 20% shall be the maximum allowable recycled asphalt plant mix 
(RAP).  Submittal of a job mix formula and approval by the Lee County Engineer, prior 
to beginning paving operations, shall be required. 

5. All Quality Control aspects for Hot Mix Asphalt Pavement shall be the responsibility of 
the Contractor.  Quality Assurance of the bituminous concrete wearing surface layer 
shall be the responsibility of the Lee County Highway Department and accomplished 
by conducting assurance/verification testing, on a random basis, of independent 
samples obtained by a third party employed by Lee County, at a frequency of one or 
more per day, as determined necessary by the Lee County Engineer.  Acceptance of the 
mixture shall be in accordance with the most current edition of the ALDOT Standard 
Specifications for Highway Construction. 

6. Item 424A-346 B.M.D. shall meet the Balanced Mix Design Asphalt Specifications 
contained herein, and be placed on Lee Roads 732, 733, and 807.  For this pay item 35% 
shall be the maximum allowable recycled asphalt plant mix (RAP).  Submittal of a job 
mix formula and approval by the Lee County Engineer, prior to beginning paving 
operations, shall be required. 

 
 
 

SEE FOLLOWING PAGE 
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ITEM NO. DESCRIPTION UNITS QUANTITY UNIT COST BID AMOUNT

206C-010 REMOVING CONCRETE DRIVEWAY SQ. YD. 117.0            

302A-000 FULL DEPTH RECLAMATION, 6 INCHES DEEP SQ. YD. 83,087.0      

302A-000 FULL DEPTH RECLAMATION, 8 INCHES DEEP SQ. YD. 30,487.0      

302B-000
PORTLAND CEMENT FOR FULL DEPTH 

RECLAMATION
TON 1,680.0        

401A-000 BITUMINOUS TREATMENT A SQ. YD. 113,574.0   

401B-108
BITUMINOUS TREATMENT G (W/ POLYMER 

ADDITIVE)
SQ. YD. 107,984.0   

405A-000 TACK COAT GAL. 162.0            

424A-346

SUPERPAVE BITUMINOUS CONCRETE 

WEARING SURFACE LAYER, LEVELING, 1/2" 

MAXIMUM AGGREGATE SIZE MIX, ESAL RANGE 

A/B (SEE NOTE 4 & 5)

TON 7,712.0        

424A-346 

B.M.D.

SUPERPAVE BITUMINOUS CONCRETE 

WEARING SURFACE LAYER, LEVELING, 1/2" 

MAXIMUM AGGREGATE SIZE MIX, ESAL RANGE 

A/B (SEE NOTE 5 & 6)

TON 1,197.0        

424A-349

SUPERPAVE BITUMINOUS CONCRETE 

WEARING SURFACE LAYER, WIDENING, 1/2" 

MAXIMUM AGGREGATE SIZE MIX, ESAL RANGE 

A/B

TON 200.0            

424B-700

SUPERPAVE BITUMINOUS CONCRETE UPPER 

BINDER LAYER, LEVELING, 3/8" MAXIMUM 

AGGREGATE SIZE MIX, ESAL RANGE A/B

TON 446.0            

430B-043
AGGREGATE SURFACING (1" DOWN CRUSHER 

RUN)
TON 2,450.0        

680A-001 GEOMETRIC CONTROLS L.S. 1.0                

701A-004 SOLID WHITE, CLASS 1, TYPE A TRAFFIC STRIPE MILE 15.0              

701A-008
BROKEN YELLOW, CLASS 1, TYPE A TRAFFIC 

STRIPE
MILE 2.0                

701A-012
SOLID YELLOW, CLASS 1, TYPE A TRAFFIC 

STRIPE
MILE 15.0              

701C-000 BROKEN TEMPORARY TRAFFIC STRIPE MILE 2.0                

701C-001 SOLID TEMPORARY TRAFFIC STRIPE MILE 10.0              

703A-002 TRAFFIC CONTROL MARKINGS, CLASS 2, TYPE A SQ. FT. 166.0            

705A-032 PAVEMENT MARKERS, CLASS A-H, TYPE 1-B EACH 129.0            

705A-037 PAVEMENT MARKERS, CLASS A-H, TYPE 2-D EACH 173.0            

740B-000 CONSTRUCTION SIGNS SQ. FT. 1,150.0        

740E-000 CONES (36 IN. HIGH) EACH 25.0              

740F-002 BARRICADES, TYPE III EACH 25.0              

740M-001 BALLAST FOR CONE EACH 25.0              

740O-000 PILOT CAR EACH 1.0                

TOTAL
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ALABAMA DEPARTMENT OF TRANSPORTATION 
SECTION 302 

FULL DEPTH RECLAMATION WITH PORTLAND CEMENT 
(MODIFIED BY LEE COUNTY, AL FOR USE WITH THIS PROJECT) 

 

302.01  Description. 
 Full Depth Reclamation with Portland cement shall consist of pulverizing and mixing the in place existing 
materials as shown in the plans with Portland cement and water to produce a uniform mixture and then 
compacting the mixture to serve as a base course for pavement. 

302.02  Materials. 

 (a) CEMENT. 
  Cement shall meet the requirements given in Section 815 "Cement" for Type I or Type II Portland 
Cement. 

 (b) WATER. 
  Water shall meet the requirements given in Section 807.  

302.03  Construction Requirements. 

 (a) OFFSET REFERENCE FOR THE ESTABLISHMENT OF THE ROADWAY ALIGNMENT. 
  The Contractor shall establish offset reference points before beginning of construction so that the 
original alignment of the roadway (centerlines, edges of pavement, etc.) will be restored during construction. 

 (b) JOB MIX DESIGN. 
  A "Job Mix Design" is a listing of all components of the mixture required for the full depth reclamation. 
If a Job Mix Design is shown on the plans the Contractor shall use that mix design for the full depth reclamation 
work. If a Job Mix Design is not shown on the plans the Contractor shall determine the composition of the Job 
Mix Design and submit it to the Engineer for review. The Engineer will forward the proposed Job Mix Design to 
the Materials and Tests Engineer for approval. 
  Job Mix Designs shown on the plans and submitted Job Mix Designs approved by the Materials and Tests 
Engineer shall not be changed without written approval of the Engineer. The Contractor shall submit the proposed 
changes to the Engineer with an analysis of the need for the change. The Engineer will forward the proposed 
change to the Materials and Tests Engineer for approval. 

 (c) SUBMITTAL OF A PROPOSED JOB MIX DESIGN BY THE CONTRACTOR. 
  The Contractor shall submit a proposed Job Mix Design no later than 21 Calendar Days after the date 
of Notice to Proceed.  The Department will be allowed 21 Calendar Days to complete the verification and approval 
of the Job Mix design. The composition of a Job Mix Design submitted by the Contractor shall be established in 
accordance with the requirements given in ALDOT 416, "Laboratory Design of Soil-Cement and Full-Depth 
Reclamation Mixes". More than one Job Mix Design may be required due to the variability of the existing roadbed 
materials. Each proposed Job Mix Design and samples of the roadbed materials for each design shall be submitted 
for evaluation and approval. 
  The Contractor shall submit five copies of each proposed Job Mix Design to the Materials and Tests 
Engineer for approval. All of the requirements given in ALDOT 416 shall be addressed in the Contractor's submittal 
of the Job Mix Designs. Construction of full depth reclamation shall not begin until the Engineer returns a copy 
of each approved Job Mix Design to the Contractor. 
  The Contractor shall submit 75 pounds of composite representative samples of the existing roadbed 
materials and 5 pounds of the cement proposed for each proposed Job Mix Design. The Contractor shall sample 
the existing roadbed materials at least every 1000 feet along the roadbed.  Samples shall be obtained from all 
layers to be reclaimed.  These materials shall be submitted to the Materials and Tests Engineer with the Job Mix 
Design submittal.  
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 (d) QUALITY CONTROL. 
  The Contractor shall provide and maintain a quality control plan to provide assurance that the full 
depth reclamation is constructed in accordance with the contract requirements. 
  The Contractor shall submit six two copies of a "Quality Control Plan for Full Depth Reclamation" to the 
Engineer for review prior to the preconstruction conference. This plan shall include the following minimum 
requirements: 

• The procedure, equipment, and frequency for monitoring the amount of cement placement. 

• The procedure, equipment, and frequency for monitoring the material characteristics of the 
reclaimed material. 

• The procedure, equipment, and frequency for monitoring the amount of water, and depth of 
pulverization of the reclaimed material during mixing. 

• The procedure, equipment and frequency for monitoring the reclaimed material moisture during 
production.  

• The procedure, equipment and frequency for monitoring the density and moisture content of the 
in-place full depth reclamation. 

• List of all equipment to be used during the construction of full depth reclamation. 

• Production rates. 

• The procedure for correcting problems such as equipment breakdown, weather related failures, 
and poor workmanship as determined by the Engineer  

• The procedure and equipment for repairing full depth reclamation not meeting the project 
requirements. 

• Other information requested by the Engineer during the Pre-Construction conference. 
  The Contractor shall present weekly documentation to the Engineer that the work is being monitored 
in accordance with the requirements given in the quality control plan. 
  The County Engineer will not approve review the Contractor's "Quality Control Plan for Full Depth 
Reclamation" but will review it for completeness and determine when a satisfactory plan has been submitted. 
An incomplete or unsatisfactory plan will be returned to the Contractor. Construction shall not begin until the 
Engineer returns one copy of the plan to the Contractor and informs the Contractor in writing that no further 
information will be required. The Engineer will stop the production of full depth reclamation if the Contractor 
does not perform the work in accordance with the submitted plan. 

 (e) WEATHER LIMITATIONS. 
  All full depth reclamation operations including pulverizing, mixing, compaction, finishing, and curing 
shall be continuous and completed during daylight hours. 

  No full depth reclamation shall be constructed when the ambient temperature is below 40 ⁰F without 

written permission of the Engineer. 
  Working on full depth reclamation construction will not be allowed when it is raining or the possibility 
or rain is imminent.  The Engineer will decide base on weather reports if the possibility of rain exists. 
  Any full depth reclamation construction placed under such conditions shall be at the contractor’s risk 
and shall be reconstructed, as directed by the engineer, without extra compensation should it prove 
unsatisfactory. 

 (f) EQUIPMENT. 
  The Engineer will prohibit the use of any piece of equipment that does not, produce acceptable results. 
  The Contractor shall not begin the spreading of cement until the Engineer informs the Contractor that 
the proposed equipment and method of monitoring cement placement is adequately described in the quality 
control plan. 
  Equipment shall include a mechanical cement spreader of a type that has an adjustable rate of flow 
and will distribute the cement uniformly at the required rate in one pass. Pneumatic distribution of cement is 
prohibited.  
  A mechanical mixer shall be used that is capable of pulverizing and mixing the existing pavement, base 
and sub-grade to the required depth. The mechanical mixer shall be capable of pulverizing the material so that 
100 % passes a 2 inch sieve. The mixer shall have a metered water system for adding water directly into the 
mixing chamber. Water shall not be applied from equipment that is not a part of the mixer. 
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 (g) LENGTH OF ROADBED ALLOWED TO BE PROCESSED. 
   Except by written permission of the Engineer, the length of roadbed pulverized at any time shall not 
exceed the length that can be completely pulverized, mixed and compacted in the same working day. 

 (h) INITIAL PULVERIZING AND MIXING. 
  The width and depth of the required pulverizing and mixing will be shown on the plans. The depth of 
pulverizing shall be controlled to ensure that the finished thickness will be within the required tolerance limits. 
  The pulverizing and mixing shall break up the existing roadbed to the extent that 100 % by weight 
passes a 3 inch sieve, a minimum of 95 % passes a 2 inch sieve and a minimum of 50 % passes the No. 4 sieve. The 
moisture content shall be maintained within ± 2 % of the theoretical optimum moisture content unless approved 
otherwise by the Engineer. 
  The Engineer will check the gradation at least once for each 2000 linear feet or fraction thereof of 
each lane.  Preliminary pulverization and mixing of the roadbed materials will be allowed prior to final 
pulverization and mixing of the roadbed materials and cement to ensure uniformity of the mixture. The Engineer 
will monitor the pulverization in accordance with BMT-80, “Rate of Spread and Pulverization of Cement Stabilized 
Soil”. 

 (i) SPREADING OF CEMENT. 
  Spreading of the cement shall be done to produce a uniform distribution. The amount of cement placed 
shall not vary more than 5 % by weight from the approved Job Mix Design.  

      Cement dust shall be controlled by the Contractor so that dust is kept within the confines of the 
construction limits. Spreading of the cement when the wind or other weather conditions are unfavorable will not 
be permitted. Spreading of the cement by motor grader will not be acceptable. 
  Cement shall be applied in a limited area so that all the operations including compaction, finishing, 
and curing can be continuous and completed in daylight hours, within three hours of the application of the 
cement. 
  Only the equipment that is used in spreading and mixing will be allowed to pass over the spread cement 
before it is mixed into the existing materials. Cement that has been displaced shall be replaced before mixing is 
started. 

 (j) MIXING WATER WITH CEMENT AND PULVERIZED MATERIALS. 
  Water shall be mixed into the mixture of cement and pulverized roadbed materials. The addition of 
water and the mixing shall be completed in one continuous pass. The mixture of the water, cement, and 
pulverized roadbed materials shall be within the tolerance limits of theoretical optimum moisture content and 
shall be suitable for immediate compaction without further mixing or grading. 
  A gage or gages shall be provided to allow the continuous monitoring of the amount of water that is 
applied. 
  When the mixer will handle only a part of the roadbed width within a single lane, the successive 
increments shall be limited in length so that a cold joint will not be formed within the lane being constructed 
and the full width of lane of treated material will be promptly mixed, compacted, and finished.  
  When the moisture content of the uncompacted mixture exceeds the specified tolerance for 
compaction, the entire affected section shall be reconstructed at the Contractor’s expense. 

 (k) COMPACTION AND FINISHING.  
  The pulverizing, mixing, and compaction shall be a continuous operation. The compaction of the 
mixture of water, cement, and roadbed materials shall begin within 30 minutes after the final mixing. The 
mixture shall be compacted to 96.0% of theoretical maximum density as established in the approved Job Mix 
Design in accordance with AASHTO T 134. The in-place density will be measured in accordance with the 
requirements given in AASHTO T 310, Direct Transmission Method only. The in-place density will be measured at 
least once for each 1000 linear feet or fraction thereof of each lane. After the full depth reclamation is complete 
and the section is allowed to cure for a minimum of 48 hours, it will be subject to an inspection by proof rolling, 
under the supervision of the County, with a fully loaded tri-axle dump truck (provided by the County) to check 
for soft or yielding areas.  Contractor will be required to sweep all sand from the road prior to the proof roll.  
Compaction and finishing shall be completed within a period of two hours after the initial mixing of the cement. 
  After the mixture has been compacted, the surface shall be shaped to the required lines, grades, and 
cross sections and within the required tolerances. During the shaping, light scarifying may be necessary to prevent 
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the formation of compaction planes. Broom dragging or clipping of the surface may be required as a part of the 
process of shaping the surface during compaction. The surface material shall be maintained at the specified 
moisture content during finishing operations.  
  At the end of each day’s construction, a clean, straight, vertical, transverse construction joint shall be 

formed by cutting back to the full width and thickness of completed work.     

     (l) TESTING, TOLERANCE, AND DEFICIENCY CORRECTION. 

  1. GENERAL. 
   Areas of the full depth reclamation that are not within the required tolerances of thickness, 
density, and surface finish; or, do not pass the proof roll shall be reconstructed as directed by the Engineer 
without additional compensation.  Any area that has failed a proof roll and been reconstructed by the contractor 
as directed by the engineer; and, then does not pass a subsequent proof roll shall result in the contractor being 
reimbursed for work performed under item no. 302A and 302B.  The failing area shall then be reconstructed by 
the County at no cost to the project.  The amount of cement required for reconstruction will be in accordance 
with the approved Job Mix Design. 

  2. CEMENT SPREAD RATE. 
   The Contractor shall furnish and use a square piece of canvas that is one square yard in size for 
checking the spread rate. The canvas shall be weighed prior to cement placement each time placement rates 
are checked. After weighing, the canvas shall be placed ahead of the spreading operation. The canvas and cement 
shall be weighed after the spreader has passed over the canvas. The Contractor shall perform this measurement 
in the presence of the Engineer and report the measured spread rate to the Engineer. Adjustments shall be made 
and repeated testing will be required to insure that the required rate is being placed.   
   The cement spread rate shall be checked each day before beginning production placement and for 
each 2000 linear feet or fraction thereof of spreading in each lane.  
   The Engineer will record the amount of cement placed in accordance with BMT-80, "Rate of Spread 
and Pulverization of Cement Stabilized Soil". 

  3. THICKNESS. 
   The thickness of the reconstructed roadbed will be checked by the Engineer at intervals of one 
test per 200 feet or fraction thereof of lane, or more often if necessary. The thickness of the entire reconstructed 
layer or layers shall not vary by ± 1 inch from that shown on the plans. Any section deficient by more than 1 inch 
shall be immediately reconstructed in accordance with all of the requirements given in this Section for full depth 
reclamation. Any section out of tolerance shall have additional cement added to correct the composition of the 
full depth reclamation mixture and shall be remixed and recompacted to the required depth, width and density.  

  4. SURFACE FINISH. 
   The Contractor shall be responsible for roadbed grade controls and for providing the equipment 
necessary to conduct such controls.  The Contractor’s personnel shall conduct all surface finish measurements 
at the frequency indicated herein in the presence of an ALDOT County inspector.  The Department County will 
conduct random verification of the surface finish. 
   The surface finish shall be checked at least twice within intervals not to exceed 100 feet along the 
roadway as determined necessary by the Engineer. 
   The finished surface shall not vary more than ¼   ½ of an inch from a 16 foot straightedge placed 
25 foot string pulled taut anywhere on the surface, parallel to the centerline of the roadbed.  The finished 
surface shall not vary more than ¼ 3/8 of an inch from a 10 foot straightedge placed anywhere on the surface 
perpendicular to the centerline of the roadbed. 
   The cross slope shall not vary by ± 0.50 % from the required slope as shown on the plans.  
   High spots in the finished surface may be corrected by motor grader or planer without additional 
compensation, provided the resulting thickness is within the allowable tolerances. 

 (m) CURING. 
  The Contractor shall cover the finished surface with a prime coat within 24 hours from completion of 
compaction. The prime coat shall be maintained until a pavement layer or additional surface treatment is 
applied. The prime coat shall be as specified in the plans and shall be placed and paid in accordance with the 
requirements given in Section 401. 



  
 

 

Bidder’s Initials: __________  
      Page 19 of 28 

 (n) WORKMANSHIP. 
  Any subgrade deficiencies shall be determined by the Engineer.  The Contractor will be given a specific 
time to repair any deficiencies without any additional compensation. 

 (o) OPENING TO TRAFFIC. 
  Completed sections of the full depth reclaimed roadbed may be opened when necessary to lightweight 
local traffic, provided the surface has hardened sufficiently to prevent marring or distorting of the surface, and 
provided the curing is not impaired. Construction equipment shall not operate on the full depth reclamation 
sections except as necessary to discharge into the spreader during paving operations.  If the full depth reclaimed 
roadbed is impaired by premature opening to traffic, the entire affected section shall be reconstructed at the 
Contractor’s expense.  

302.04  Method of Measurement. 
 Full Depth Reclamation will be measured in units of square yards. The length of a lane will be measured 
along the center of the lane. The width of a lane will be the width shown on the plans. Additional areas required 
for crossovers, turnouts, etc., will be determined by the measurement of the length and width along the surface 
of the reclaimed area. 
 Cement will be measured in units of tons.  

302.05  Basis of Payment. 

 (a) UNIT PRICE COVERAGE. 
 The contract unit price for Full Depth Reclamation shall be full compensation for furnishing all 
materials (except Portland cement and Bituminous Treatment for curing) equipment, tools, labor, and 
incidentals necessary to complete the work.  
  The contract unit price for Portland cement for Roadbed Reclamation shall be full compensation for 
furnishing and applying the cement to complete the work of Full Depth Reclamation. Payment will only be made 
for the actual amount of cement applied to the reclaimed roadbed.  
  Additional soil or aggregate material required to construct the roadbed to the required plan grade and 
section, and any unsuitable material excavated, will be measured and paid for under the appropriate item of 
Unclassified Excavation or Borrow. 
 Unless otherwise covered by a separate pay item, the cost of excavation for widening, compacting the 
subgrade, backfilling, spreading, clipping, or disposing of excess excavated or clipped material, removal and 
disposal of old pavement, removal and resetting of roadway signs, and removal and disposal of pavement markers 
shall be subsidiary obligations of the associated full depth reclamation pay item, and no additional payment will 
be made for performing the work.   

 (b) PAYMENT WILL BE MADE UNDER ITEM NO. 
  302-A Full Depth Reclamation, ___ inches Thick- per square yard  
  302-B Portland Cement for Full Depth Reclamation  -  per ton 
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BALANCED MIX DESIGN ASPHALT SPECIFICATIONS 
 

 

Materials to be in compliance with Section 424 of the State of Alabama Highway Department Standard 

specifications for Highways and Bridges, 2018 Edition, with the exception that production mix 

volumetric testing/frequencies using Ndes samples are to be replaced with mix performance 

testing/frequencies using height compacted samples.  The contractor must also ensure that air voids 

at Ndes do not drop below 1 percent. 

 

ASTM D8225 (replacing the word “deformation” with “displacement” in Section 6.1.1) will be run at 

77˚F to ensure average CTIndex values equal or exceed 50 at intermediate temperature to prevent 

cracking.  Testing will be repeated at 122˚F on identically prepared samples to ensure average indirect 

tensile strength at high temperature equals or exceeds 17 psi to prevent rutting. 

 

Mix proportions necessary to satisfy performance results will be established via test strip.  Mix 

performance testing will be run within the first 100 tons of shipped mix each day, and testing will be 

repeated if mix is still being shipped after 5 hours and the total shipped tonnage for the day exceeds 

500.  Failing results will necessitate retesting.  A second set of failing results will necessitate a new test 

strip to reestablish mix proportions. 

 

All mixes (regardless of maximum aggregate size and placement layer) can contain up to 35 percent 

reclaimed and recycled asphalt plant mix, and specified virgin aggregate properties (with the exception 

of minimum bulk specific gravity, absorption, deleterious materials, LA abrasion, and carbonate stone 

limitations for coarse aggregates and minimum bulk specific gravity and sand equivalency for fine 

aggregates) may be waived provided all stockpiles meet the requirements of ALDOT-249 and mix 

performance testing results exceed minimum values.  In no case can recycled asphalt shingles be used 

in the mix.   
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The undersigned hereby states that this Bid Proposal is to the best of their knowledge; their 
true and correct bid, except for changes initiated herein, and is submitting these bid items for 
review and consideration. 
 

 

Signature of Bidder (If Firm or Individual) ____________________________________ 

 

                                                           By: _________________________________________ 

 

Address of Bidder _________________________________________________________ 

 

Name and Address of Member of Firm _______________________________________ 

     

__________________________________________________________________________ 

 

********************************************************************************************** 

 

Signature of Bidder (Corporation) _____________________________________________ 

       Print Name:_____________________________________________ 

 

____________________________ Business Address _______________________________________ 

Signature of President 

Print Name:____________________________________ 

             

____________________________ Business Address _______________________________________ 

Signature of Secy. & Treas. 

Print Name:____________________________________ 

 

 

Attest: _______________________________ Incorporated in ______________________ 

                                                                  State 

(Corporate Seal) 
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BIDS WILL NOT BE CONSIDERED UNLESS THIS FORM FOR BID BOND IS USED 
AND IS SIGNED IN INK BY PRINCIPAL AND SURETY. 

 
BID BOND 

 
KNOW ALL MEN BY THESE PRESENTS: 
 
That________________________________________________________________of                                  

(Name of Contractor) 

_____________________________________________________________________ 
                                   (Address) 

as Principal, and_______________________________________________________of                                
(Name of Surety) 

______________________________________________________________, as Surety,                                   
(Address) 

are held  firmly bound unto LEE COUNTY COMMISSION,  a Political Subdivision of and  Body 
Corporate in  the  State  of  Alabama  as  Obligee,  in  the  full  and  just  sum  of FIVE PERCENT 
(5%) OF AMOUNT BID (Maximum Amount of Bond $10,000), lawful money of the United 
States, for the payment of which sum, well and truly to be made, we bind ourselves, our heirs, 
executors, administrators, successors and assigns, jointly and severally, firmly by these presents. 
 

WHEREAS, the said Principal is herewith submitting its proposal for 
 

LCP 41-RALR-22 
The condition of this obligation is such that if the aforesaid Principal shall be awarded the 
contract the said Principal will, within the time required, enter into a formal contract and give a 
good and sufficient bond to secure the performance of the terms of and conditions of the 
Contract, then this obligation to be void; otherwise, the Principal and the Surety will pay unto 
the Obligee the difference in money between the amount of the Contract as awarded and the 
amount of the proposal of the next lowest responsible bidder, which amount shall not exceed 
$10,000.  If no other bids are received, the full amount of the proposal guarantee shall be so 
retained or recovered as liquidated damages for such default. 
 
 Witness our hands and seals this _______ day of ____________________, 20____. 
 
Signature of Individual Bidder: (Use only where bidder is an individual) 
 
_______________________________, Doing business as _____________________________ 

(Name of Individual)      (Business Name) 

 
Business Mailing Address: _____________________________________________________ 
     (Mailing Address) 
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         Page 2 of 2 
        Bid Bond Project LCP 41-RALR-22 

 
Name of Corporation, Partnership, or Joint Venture: 
 
______________________________________________________________________________ 

(Name of Partnership, Joint Venture or Corporation) 

Business Mailing 
Address:      ______________________________      BY:____________________________ (L.S.) 
              (Signature and Position or Title of Officer 
       _________________________________         Authorized to Sign Bids and Contracts for Firm) 
        (Address) 

 
Business Mailing 
Address:      ______________________________      BY:____________________________ (L.S.) 
              (Signature and Position or Title of Officer 
       _________________________________         Authorized to Sign Bids and Contracts for Firm) 
    (Address) 

Business Mailing 
Address:      ______________________________      BY:____________________________ (L.S.) 
              (Signature and Position or Title of Officer 
       _________________________________         Authorized to Sign Bids and Contracts for Firm) 
         (Address) 

 
(Corporate Seal)          Name of State under the laws of which the 
Attest:            Corporation was chartered: 
 
____________________________________       ____________________________________ 
 (Secretary)       (State) 
 

(Corporate Seal)          Name of State under the laws of which the 
Attest:            Corporation was chartered: 
 
____________________________________       ____________________________________ 
 (Secretary)       (State) 

 
       SURETY: ________________________________ 
         (Name of Surety) 
 

           BY (AGENT): ________________________________ 
         (Attorney in Fact) 
 

        AGENT’S ADDRESS: _________________________________ 
 
           _________________________________ 
         (Mailing Address) 
NOTICE: Valid Power of Attorney Must Be Attached.  
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INSURANCE REQUIREMENTS 
 
The Contractor, at its sole expense, shall obtain and maintain in full force the following 
insurance to protect the Contractor and the County Commission of Lee County, Alabama at 
limits and coverages specified below.  These limits and coverages specified are the minimum 
to be maintained and are not intended to represent the correct insurance needed to fully and 
adequately protect the Contractor.  The requirements shown for “large projects” are for those 
projects whose bid are greater than or equal to $250,000.   The requirements shown for “small 
projects” are for those with bids less than $250,000. 
 
All insurance will be provided by insurers licensed to conduct business in the State of 
Alabama and shall have a minimum A.M. Best rating of A- VII and must be acceptable to the 
County Commission of Lee County, Alabama.  Self-insured plans and/or group funds not 
having an A.M. Best rating must be submitted to the County Commission of Lee County, 
Alabama for prior approval. 
 
No work shall be performed until proof of compliance with the insurance requirements has 
been received by the County Commission of Lee County, Alabama. 
 
(a) Worker’s Compensation and Employers Liability 
 

Part One: Statutory Benefits as required by the State of Alabama 
 

Part Two: Employers Liability  
    Large      Small 

                             Projects                Projects 
 

Each Accident                  $2,000,000      $500,000  
Each Employee                $2,000,000         $500,000 
Policy Limit                      $2,000,000         $500,000 

 
i. U. S. Longshoremen & Harborworkers’ Act (USL&H) –  

  Required if contract involves work near a navigable  
  waterway that may be subject to the USL&H law. 
 

ii. Maritime Endorsement (Jones Act)  – 
Endorsement required if contract involves the use of a Vessel. 
Or include coverage for “Master or Members or Crew” under “Protection and 
Indemnity” coverage 
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Insurance Requirements 
Page 2 of 4 

                       Large      Small 
                                        Projects              Projects 

 
Bodily Injury by accident              $2,000,000         $500,000 

 (Each Accident)                

Bodily Injury by disease           $2,000,000              $500,000 
      (Aggregate) 

 
(b)  Commercial General Liability 
 

  Coverage on an Occurrence form with a combined single limit (Bodily 
  Injury and Property Damage combined) as follows: 
 

    Large     Small 
             Projects            Projects 

 
 Each Occurrence           $2,000,000   $500,000 
 Personal and Advertising Injury $2,000,000    $500,000 
 Products/completed           $2,000,000        $500,000 

    Operation Aggregate 
 General Aggregate           $2,000,000       $500,000 

 
- Coverage to include: 

- Premises and operations 
- Personal Injury and Advertising Injury   
- Independent Contractors 
- Blanket Contractual Liability 
- Explosion, Collapse and Underground hazards 
- Broad Form Property Damage 
- Products/Completed Operations - This shall remain in effect for 24 months 

beyond completion and acceptance by owner of the project, whichever is 
later. 

- Railroad Protective Liability Insurance if work involves construction, 
demolition or maintenance operations on or within 50 feet of a railroad. 

 
– The contractor shall name the County Commission of Lee County, Alabama, its 

officers, appointees, employees, and agents as additional insured for claims 
arising out of the Contractors and/or Subcontractors work.  The ISO Form CG 20 
10 11 85 or a comparable form that is no more restrictive shall be required.  The 
Additional Insured form MUST include  
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Insurance Requirements 
Page 3 of 4 

 
the current Operations and Products/Completed Operations of the contractor.   
The naming of the additional insured does not obligate the additional insured to 
pay any premiums due. 

 
- Aggregate limits to be on a “per project” basis OR an Owners and Contractors 

Protective Liability Policy shall be provided in the name of County Commission of 
Lee County, Alabama, the contractor and Subcontractors.  Limits to be the same as 
above Commercial General Liability. 

 
(c) Automobile Liability 

 
Covering all Owned, Non-Owned, and Hired vehicles with a Combined 
single limit (bodily injury and property damage combined) of $2,000,000    
each accident for large projects and $500,000 for small projects.  The policy shall name 
the County Commission of Lee County, Alabama its officers, appointees, employees, 
and agents as an Additional Insured. 
 

(d) Protection and Indemnity Insurance   
 

If the contract involves work aboard an Owned, Non-Owned or Hired Vessel, Liability 
coverage in the amount of $2,000,000 per occurrence shall be maintained. 

 
(e) Indemnification and Liability   

 

Under this section the term County shall include Lee County, the Lee County 
Commission, the officers, appointees, department heads, agents, and employees 
of the Lee County Commission. 
 
The County shall not be liable for any injury to the person or property of any 
person, firm, or corporation resulting directly or indirectly from Contractor’s 
performance of this Contract, and the Contractor assumes full and complete 
responsibility therefore.   
 
The Contractor shall further indemnify the County and hold the County safe and 
harmless from any and all liability, lawsuits, judgments, attorney fees, and other 
costs incurred by the County in defending any claim or lawsuit made against the  

Insurance Requirements 
Page 4 of 4 
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County by any person, firm, or corporation arising directly or indirectly out of 
any work performed by the Contractor pursuant hereto or any breach or alleged 
breach of duty or responsibility of the Contractor related thereto. 

  
 

Waiver of Subrogation 
 
The Workers Compensation Policy shall contain a Waiver of Subrogation in favor of the 
County Commission of Lee County, Alabama, its officers, appointees, employees, and agents. 

 
Certificate of Insurance 
 
A Certificate of Insurance evidencing the above minimum requirements must be 
provided to and accepted by the County Commission of Lee County, Alabama PRIOR to 
commencement of any work on the contract.  Each policy shall be endorsed by the issuing 
insurer to provide thirty (30) days prior written notice of cancellation to the County 
Commission of Lee County, Alabama. 
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200

201

SUMMARY OF QUANTITIES

LCP 41-RALR-22

PROJECT NO.  LCP 41-RALR-22

COMPENSATION. 

DURING THIS INSPECTION SHALL BE RECONSTRUCTED AS DIRECTED BY THE ENGINEER WITHOUT ADDITIONAL

DUMP TRUCK (PROVIDED BY THE COUNTY) TO CHECK FOR SOFT OR YIELDING AREAS. ANY AREAS IDENTIFIED 

BY PROOF ROLLING, UNDER THE SUPERVISION OF THE ENGINEER, WITH A FULLY LOADED TRI-AXLE 

PRIOR TO THE APPLICATION OF ITEM NUMBER 401B-108, THE RECONSTRUCTED ROADWAY SHALL BE INSPECTED 

ALL EROSION AND SEDIMENT CONTROL MEASURES ARE TO BE USED AS DIRECTED BY THE ENGINEER. 

ITEM NO. 424B-700.

AT RATES AND LOCATIONS AS DIRECTED BY THE ENGINEER.  TACK COAT IS TO BE A SUBSIDIARY OBLIGATION OF 

APPROXIMATELY 446 TONS OF ITEM NO. 424B-700 HAS BEEN ADDED FOR SPOT LEVELING AND IS TO BE PLACED 

300

302

CRS-2P IS REQUIRED FOR ITEM NO. 401B-108.301

THE SIGNS FOR THE DETOUR ROUTE AT NO COST TO THE PROJECT.

THE COUNTY WILL BE RESPONSIBLE FOR PLACING AND MAINTAINING

TRAFFIC CONTROL

700

OF THIS PROJECT.  LISTED BELOW ARE THE UTILITY OWNERS:

NO UTILITY CONFLICTS ARE INVOLVED IN THE CONSTRUCTION 

UTILITIES

800

478-474-0088

MACON, GA 31210

4931 MERCER UNIVERSITY DR.

U.S. CARRIER

334-214-5052

PHENIX CITY, AL 36870

9 STAFFORD ROAD.

ALABAMA POWER  

334-749-0798

OPELIKA, AL 36804

5565 AL HWY 51

DIXIE PIPELINE CO.

SUBSIDIARY OBLIGATION OF ITEM 424A-346.

USED FOR THESE TURNOUTS SHALL BE COMPACTED TO THE SATISFACTION OF THE ENGINEER. COST TO BE A 

SUBGRADE IS TO BE BLADED, SHAPED, AND COMPACTED TO THE SATISFACTION OF THE ENGINEER.  ASPHALT

ROADBED PROCESSING IS WAIVED FOR PAVED TURNOUTS AT UNPAVED INTERSECTING ROADS AND DRIVEWAYS.

303

304

DRIVEWAY REMOVAL IS TO TAKE PLACE PRIOR TO FULL DEPTH RECLAMATION OF THE ROADWAY.

OF CONCRETE AND PRIOR TO PAVING OPERATIONS, AND IS TO BE PLACED AS DIRECTED BY THE ENGINEER.  CONCRETE

APPROXIMATELY 50 TONS OF ITEM NO. 430B-043 HAS BEEN ADDED FOR FLUSHING CONCRETE DRIVEWAYS AFTER REMOVAL

GREATER THAN 2 FEET FROM THE EDGE OF TRAVELED WAY, AND IS TO BE PLACED AS DIRECTED BY THE ENGINEER.

APPROXIMATELY 200 TONS OF ITEM NO. 424A-349 HAS BEEN ADDED FOR PAVING DRIVEWAY TURNOUTS THAT EXTEND

901

334-887-8171

AUBURN, AL 36832

1990 MALL BLVD. 

CHARTER COMMUNICATIONS

334-298-6342

SMITHS STATION, AL 36877

2848 LEE ROAD 243

SMITHS WATER

334-749-4900

OPELIKA, AL 36804

7430 AL HWY 51

BEAUREGARD WATER AUTHORITY

334-741-7856

OPELIKA, AL 36801

1801 AIRPORT ROAD 

AT&T

334-887-8171

PHENIX CITY, AL 36868

2400 SPORTSMAN DRIVE.

PHENIX CABLE 

OTHER NOTES

305

ON LEE ROAD 117, AND 279; AND, SHALL BE PLACED UPON COMPLETION AND CURING OF THE WEARING SURFACE.

APPROXIMATELY 173 EACH OF ITEM NO. 705A-037 AND 129 EACH OF ITEM 705A-032 HAS BEEN ADDED FOR PLACEMENT

1-800-292-4008

BIRMINGHAM, AL 35246

P.O. BOX 2224 

SPIRE

ON THE RIGHT-OF-WAY.

CHEMICALS, FERTILIZERS, ETC. SHALL BE LEFT UNATTENDED

IN ADDITION, NO FUEL TRUCKS OR VEHICLES TRANSPORTING

THERE SHALL BE NO FUEL TANKS STORED ON THE RIGHT-OF-WAY,

334-887-3329

LOACHAPOKA, AL 36865

4742 LEE ROAD 188

LOACHAPOKA WATER

334-737-5374

VALLEY, AL 36854

5320 LEE ROAD 270

BEULAH UTILITIES DISTRICT

306

AND 807.

APPROXIMATELY 1,197 TONS OF ITEM 424A-346 B.M.D. HAS BEEN SETUP FOR PLACEMENT ON LEE ROADS 732, 733,

ITEM 407B-000, JOINT SEALANT, SHALL BE A SUBSIDIARY OBLIGATION THE BITUMINOUS ASPHALT PAY ITEM.307

202

PROPOSAL.  THE ASPHALT PLACEMENT RATE OF 145 TO 165 LBS/SY SHALL REMAIN THE SAME.

424A-346 B.M.D. SHALL MEET THE BALANCED MIX DESIGN ASPHALT SPECIFICATIONS CONTAINED IN THE 

ITEM 424A-346 B.M.D. SHALL BE SUBSTITUTED FOR ITEM 424A-346 ON LEE ROADS 732, 733, AND 807.  ITEM
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POST MOUNTED SIGN

CONES

TEMPORARY MOUNTED SIGN

FLAGGER

LEGEND

FOLLOW ME

PILOT CAR

PROJECT NO.
FISCAL
YEAR

SHEET

NO.

ALABAMA DEPARTMENT

OF TRANSPORTATION

TRAFFIC CONTROL PLAN

DETAILS FOR LANE CLOSURE

TWO LANE HIGHWAY

PILOT CAR AND/OR CONE APPLICATION

REVISIONSAVAILABLE SPACE, DIMENSIONS LESS THAN DESIRABLE SHALL BE AS DIRECTED BY 

FACILITIES.  FOR UNUSUAL CONDITIONS SUCH AS SPECIAL EQUIPMENT OR LIMITED

DISTANCE IS 15 FEET FOR FREEWAY TYPE FACILITIES AND 10 FEET FOR OTHER

DRUMS TO BE AS FAR AS PRACTICAL FROM EDGE OF PAVEMENT. MINIMUM DESIRABLE

FEET OR MORE FROM THE EDGE OF PAVEMENT

FOR USE ONLY WHEN EQUIPMENT CANNOT BE STORED THIRTY

EQUIPMENT PARKING AREA

 50' o.c.

OR

PARKING AREA

DRUMS ALONG EQUIPMENT

REFLECTORIZED CHANNELIZING

 100' 

25'

3
0

'

REFLECTORIZED CHANNELIZING DRUMS

ROAD

WORK

1500 FT
ROAD WORK

NEXT XX MILES
G20-1

ONE LANE

ROAD

1000 FT OF WORK AREA

DISTANCE OF FLAGGER STATION IN ADVANCE

SEE TABLE 6E-1 OF THE MUTCD PART 6 FOR

50'-100'

WORK AREA

ROAD WORK

END

200'-300'

1500 FT

WORK

ROAD

1000 FT

ONE LANE

ROAD

W20-4

EDGE OF PAVEMENT

TWO LANE HIGHWAY - ONE LANE CLOSED

FOR USE WITH CONES

500'

500'

500'

100'

DELINEATING DETAILS FOR EQUIPMENT PARKING AREAS

500'500'

500'500'

LIMITS SHOWN ON THE TITLE SHEET)

(PLACE 500 FT. PAST THE WORK

LIMITS SHOWN ON THE TITLE SHEET)

(PLACE IN ADVANCE OF THE WORK

 4' MIN.

5
0
' M

IN

(OPERATING)

ROTATING DOME LIGHT (OPERATING)

4-WAY EMERGENCY FLASHERS 

CREW INSTALLING OR REMOVING SIGNS

(PAID FOR UNDER ITEM NO. 740B)

SIGN MOUNTED ON CONTRACTOR'S EQUIPMENT

 (TO BE FURNISHED BY THE CONTRACTOR

7'-0" MIN. DISTANCE ABOVE EDGE OF PAVEMENT

WITHOUT COST TO THE ALDOT)

ONE LANEROAD

WORK

1500 FT

W20-4

1000 FT

ROAD

FOR USE WITH PILOT CAR

TWO LANE HIGHWAY - ONE LANE CLOSED

WORK AREA

200'-300'

ROAD

ONE LANE

1000 FT

W20-4

ROAD

WORK

1500 FT

500'500' 500'

500' 500' 500'

COUNTY ROAD

WORK

ROAD

500 FT

 I
N

T
E

R
S

E
C

T
IN

G
 

R
O

A
D

WORK

ROAD

500 FT

(PROJECT)

500'

500'

W20-1

W20-1

DRAWN - 01/05/07

NOT TO SCALE

T.C.P. FOR INSTALLING OR REMOVING 

CONSTRUCTION SIGNS

DELINEATING DETAILS FOR 

EQUIPMENT PARKING AREAS

DETAIL FOR PLACEMENT OF W20-1 SIGN

AT INTERSECTING ROADS

NOTE: TRAILER OR VEHICLE WITH 

ORANGE FLAGS OR FLASHING LIGHTS

(NOT REQUIRED FOR A MOVING OPERATION)

C
O

U
N

T
Y

 R
O

A
D

 INTERSECTING 

ROAD

(P
R

O
J
E

C
T

)5
0
0
'

5
0
0
'

WORK

ROAD

500 FT

W20-1

WORK

ROAD

500 FT

W20-1

NOTE: "ROAD WORK AHEAD" 

MAY BE USED IN LIEU OF 

"ROAD WORK 500 FT" SIGN

AS SHOWN.  SEE TCP NOTE 

REVISED NOTE - ADDED 

PAY PROVISIONS FOR 

DELETED DETAILS FOR 

G20-2

W21-1

REVISED NOTE NUMBER

REFERENCES - 08/14/08

ADDED LEGEND - 07/16/09

ADDED PILOT CAR DETAIL

04/05/10

OF ITEM NO. 740O-000, PILOT CAR)

G20-4 (COST SHALL BE A SUBSIDIARY OBLIGATION 

W20-1(MIN) SIGN - 01/30/07

W20-1(MIN) SIGN - 11/27/07

W20-7
W20-1 

(EXPRY./FRWY)

W20-4

(EXPRY./FRWY)
(EXPRY./FRWY)

(EXPRY./FRWY) (EXPRY./FRWY)
(EXPRY./FRWY)

(EXPRY./FRWY) (EXPRY./FRWY) (EXPRY./FRWY)

(EXPRY./FRWY)

(EXPRY./FRWY)
(EXPRY./FRWY)

W20-7 W20-1 

W20-7
W20-1 

W20-1 
W20-7

REVISED SIGNS BASED ON

SIGN REVISIONS IN THE 2013 

SPEC./STD. DRAWING BOOK

10/30/12

NO. 32.  

THE ENGINEER.  SEE TCP NOTE NO. 11 

SEE TCP NOTE NO. 33. 

SEE TCP NOTE NO. 18 

6

LOCAL TRANSPORTATION

LCP 41-RALR-22 2022

IN TITLE BLOCK - 10/16/17

CHANGED BUREAU NAME BUREAU

REVISED LANE CLOSURE

DIMENSIONS 12/16/19

100' MIN

OF WORK AREA

DISTANCE OF FLAGGER STATION IN ADVANCE

SEE TABLE 6E-1 OF THE MUTCD PART 6 FOR



SHEETFISCAL

7

DURING THE WIDENING OR RESURFACING OF ANY ROADWAY CARRYING TRAFFIC, THE CONTRACTOR SHALL DRESS 

SHOULDERS TO THE EDGE OF PAVEMENT TO PREVENT TEMPORARY DROP-OFFS IN EXCESS OF 2 INCHES AFTER

EACH DAYS PAVING IS COMPLETE. COST TO BE A SUBSIDIARY OBLIGATION OF THE ASSOCIATED PLANT MIX ITEM.

11. DURING NON-WORKING HOURS, NO EQUIPMENT OR MATERIAL SHALL BE PARKED OR STORED CLOSER THAN 30 FEET

TO THE EDGE OF ANY ROADWAY CARRYING TRAFFIC.  WHEN THIS IS NOT PRACTICAL, IT SHALL BE PLACED IN AN 

TRAFFIC CONTROL DEVICES SUCH AS TRAILER MOUNTED OR OTHER TEMPORARY SIGNS, BARRICADES, DRUMS, ETC., 

WHICH ARE NOT IN USE DURING NON-WORKING HOURS.  TO BE FURNISHED BY THE CONTRACTOR WITHOUT COST

TO THE ALABAMA DEPARTMENT OF TRANSPORTATION.

AREA APPROVED BY THE ENGINEER AND DELINEATED BY REFLECTORIZED DRUMS.  THIS INCLUDES STORAGE OF

1.

2.

4.

5.

6.

7.

8.

9.

10.

12.

15.

14.

16.

3.

THE TRAFFIC CONTROL PLAN IS DEVELOPED IN CONFORMANCE WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL 

DEVICES, PART 6, 2009 EDITION.  THE TRAFFIC CONTROL DEVICES INDICATED REPRESENT CONDITIONS KNOWN DURING 

THEY SHALL BE INSTALLED IN CONFORMANCE WITH THE M.U.T.C.D., PART 6, AS DIRECTED BY THE ENGINEER.  

ANY SIGNING OR OTHER TRAFFIC CONTROL DEVICES NOT SHOWN ON THIS TCP BUT DEEMED NECESSARY BY THE 

ENGINEER SHALL BE FURNISHED BY THE CONTRACTOR AND PAID FOR UNDER THE APPROPRIATE PAY ITEM.

WHERE THE LOCATION OF A REQUIRED SIGN FALLS ON A DRIVEWAY, SIDEWALK, BRIDGE, ETC., OR WHERE THE 

VISIBILITY OF A SIGN IS LIMITED TO THE TRAVELING PUBLIC, THE LOCATION SHALL BE ADJUSTED AS DIRECTED 

BY THE ENGINEER.

THE CONTRACTOR IS TO RELOCATE, COVER, OR REMOVE DURING CONSTRUCTION, AND THEN RESET OR UNCOVER

UPON COMPLETION OF A PARTICULAR SECTION ANY CONFLICTING IN-PLACE ROADWAY SIGNS AND DELINEATORS, 

AS DIRECTED BY THE ENGINEER.  SIGNS REQUIRING REMOVAL SHALL BE STOCKPILED AS DIRECTED BY THE ENGINEER 

AND SHALL BECOME THE PROPERTY OF THE COUNTY.  COST SHALL BE A SUBSIDIARY OBLIGATION OF ITEM 740B.

ALL VEHICLES, EQUIPMENT, PERSONNEL (EXCEPT FLAGGERS) AND THEIR ACTIVITIES ARE RESTRICTED AT ALL TIMES 

TO ONE SIDE OF THE PAVEMENT UNLESS AUTHORIZED BY THE ENGINEER.

OR REMOVED, AS DIRECTED BY THE ENGINEER.  COST SHALL BE A SUBSIDIARY OBLIGATION OF ITEM 740B.

FLAGGERS SHALL BE PROPERLY ATTIRED, EQUIPPED WITH STAFF MOUNTED STOP/SLOW PADDLES IN SIGHT OF EACH

OTHER, OR HAVE DIRECT COMMUNICATIONS AT ALL TIMES.  FLAGGER STATION LOCATIONS MAY BE VARIED FROM

THOSE SHOWN BASED ON ROADWAY ALIGNMENT AND CONDITIONS AT THE TIME OF THE LANE CLOSURE.

THE CONTRACTOR SHALL PLACE ALL ADVANCE WARNING SIGNS BEFORE PROCEEDING WITH HIS WORK. SIGNS SHALL

THE CONTRACTOR SHALL MAINTAIN AT LEAST ONE ACCESS TO BUSINESSES AND RESIDENCES DURING ALL

PHASES OF CONSTRUCTION.

PAVING OPERATIONS SHALL BE CONFINED TO ONE LANE IN THE DIRECTION OF TRAFFIC.

18.

19.

20.

21.

23.

24.

CHANNELIZING DEVICES ARE TO BE EXTENDED TO A POINT WHERE THEY ARE VISIBLE TO APPROACHING TRAFFIC.

TAPER SHOULD BE FORMED BY PLACING ONE CONE FOR EACH FOOT OF LANE WIDTH.

25.

26.

27.

28.

29.

30.

31.

32.

TRAILER OR VEHICLE WITH FLAGS OR LIGHTS, REQUIRED BY THIS SCHEME, SHALL BE A SUBSIDIARY OBLIGATION

OF ITEM 740B.

ALL CONTRACTOR'S EMPLOYEES PERSONAL VEHICLES AND CONTRACTOR'S EQUIPMENT NOT IN OPERATION

NOT TO CREATE A HAZARD.  EQUIPMENT AND VEHICLES MAY BE PARKED CLOSER IF OUTSIDE THE

REQUIRED TEMPORARY ROUTE MARKER ASSEMBLIES THAT ARE TO BE LOCATED IN THE VICINITY OF EXISTING

22.

LONGITUDINAL DIMENSIONS  MAY BE ADJUSTED SLIGHTLY TO FIT FIELD CONDITIONS. THE LATERAL PLACEMENT

OF THE FLAGGER MAY BE VARIED FROM THAT SHOWN.

ALL SIGNS SHALL BE POST MOUNTED IF THE WORK PERIOD EXCEEDS FOUR DAYS, EXCEPT FOR THOSE SIGNS

WHICH ARE MOUNTED ON BARRICADES.  FOR REPEATED DAY OPERATIONS IN THE SAME LOCATIONS, WHEN ALL

DEVICES ARE REMOVED AT NIGHT, SIGNS MAY BE MOUNTED ON TEMPORARY SUPPORTS.

FOR MOVING OPERATIONS, THE TRAFFIC CONES MAY BE DELETED IF FLAGGERS ARE IN SIGHT OF EACH

OTHER ON A TWO LANE ROADWAY.

THE SPACING BETWEEN CHANNELIZING DEVICES IN A WORK AREA SHOULD BE APPROXIMATELY EQUAL TO

TWO TO FOUR TIMES THE SPEED LIMIT.  FOR LOW SPEED ROADS AND STREETS, A CLOSER SPACING

SHOULD BE USED.

OR ROAD.  A W20-1 (STD.) SIGN (3' X 3') SHOULD BE USED FOR LOW VOLUME, LOW SPEED INTERSECTING 

IF THE CONTRACTOR CHOOSES TO SPLICE THE REQUIRED POST MOUNTED CONSTRUCTION SIGNS, THEY

DURING PLACEMENT OF GUARDRAIL AND/OR GUARDRAIL END ANCHORS, A REFLECTORIZED DRUM WITH A 

33.

ADDITIONAL NOTES FOR TRAFFIC CONTROL PLAN 

BE PLACED IN ORDER IN THE DIRECTION OF TRAFFIC AND REMOVED IN REVERSE ORDER.

SHALL BE PARKED A MINIMUM OF 30 FEET FROM THE TRAVELED WAY DURING WORKING HOURS, SO AS

CLEARZONE AND WITH PERMISSION OF THE ENGINEER.

UTILIZING CONES FOR LANE CLOSURE.

PLAN DEVELOPMENT.  IN THE EVENT ACTUAL PHYSICAL CONDITIONS WARRANT ADDITIONAL TRAFFIC CONTROL DEVICES, 

THE CONTRACTOR MAY BE REQUIRED TO FURNISH ADDITIONAL WARNING SIGNS AND FLAGGERS NOT SHOWN ON THE

OR STREETS.  COST SHALL BE PAID FOR UNDER THE APPROPRIATE PAY ITEM.

COST SHALL BE PAID FOR UNDER THE APPROPRIATE PAY ITEM.  

TRAFFIC CONTROL PLAN WHENEVER HIS FORCES ARE WORKING ON, NEAR, OR CROSSING ANY CONNECTING ROADS

ONE W20-1 SIGN (ROAD WORK 500 FT) HAS BEEN SET UP TO BE USED AT EACH INTERSECTING STREET

ROUTE MARKERS SHOULD BE PLACED ALONG SIDE OF THOSE ALREADY IN PLACE. SOME EXISTING ROUTE 

MARKERS MAY HAVE TO BE COVERED OR REMOVED, AS DIRECTED BY THE ENGINEER. COST SHALL BE A 

SUBSIDIARY OBLIGATION OF ITEM 740B.

17.

AND SHALL BE COVERED OR REMOVED WHEN FLAGGERS ARE NOT ON DUTY

AND DURING NON-WORKING HOURS.

ALL TRAFFIC CONTROL DEVICES THAT ARE NOT APPLICABLE AT ANY SPECIFIC TIME SHALL BE COVERED

A DIFFERENCE IN ELEVATION OF APPROXIMATELY TWO (2) INCHES OR LESS AT THE CENTERLINE MAY BE ALLOWED DURING

NON-WORKING HOURS WITHOUT ADDITIONAL TRAFFIC CONTROL.  SPECIAL CONDITIONS MAY EXIST WHERE PROTECTION SHOULD

BE PROVIDED WHERE THE DIFFERENCE IS TWO (2) INCHES OR LESS.

13.

OMIT

LIGHTWEIGHT TYPE "B" WARNING LIGHT (WEIGHING 3.3 POUNDS OR LESS) SHALL BE PLACED BEFORE

SHALL BE SPLICED AS SHOWN ON SPECIAL DRAWING IHS-710-23.

STREETS / ROADS.  A W20-1 (EXPRY./FRWY.) SIGN (4' X 4') SHOULD BE USED FOR HIGH VOLUME, HIGH 

SPEED INTERSECTING STREETS / ROADS.

THE W20-7 AND W20-4 SIGNS SHALL BE PLACED AT THE APPROPRIATE TIME 

OMIT

PROJECT NO.
YEAR NO.

CONSTRUCTION SIGNS MOUNTED ON A SINGLE OR DUAL SQUARE TUBULAR OR U-CHANNEL 

POST SHALL BE INSTALLED AS SHOWN ON SPECIAL DRAWINGS IHS-710-21 AND IHS-710-23.   

LCP 41-RALR-22 2022

OMIT

REPLACED IN ONE DAY'S TIME.

THE END OF ANY EXPOSED GUARDRAIL AT NIGHT WHERE THE GUARDRAIL END ANCHOR CANNOT BE

9/23/15 -DELETED NOTE 23 

AND REVISED NOTE 12

LOCAL TRANSPORTATION

BUREAU
8/7/17 - Revised Note 11

CHANGED BUREAU NAME

IN TITLE BLOCK - 10/6/17

ALABAMA DEPARTMENT

OF TRANSPORTATION

REVISIONS

TRAFFIC CONTROL PLAN

DRAWN - 01/05/07

STANDARD NOTE SHEET

01/21/10 - Deleted Note 16

04/05/10 - Revised Note 30

03/29/11 - Revised Notes

10 and 33

04/13/11 - Revised Note 31

& Added Note 13.

08/08/08-Revised Note 12

10/05/11 - Revised Notes

10 and 33

02/10/12 - Revised Note 1

REVISIONS IN THE 2013

10/30/12 -  REVISED NOTES 

SPEC./STD DRAWING BOOK.

12, 17, & 32 BASED ON SIGN

2/05/14 -DELETED NOTE 9

3/04/14 -REVISED NOTE 11 

TO OMIT REFERENCE TO 

ANOTHER SHEET.

3/20/15 -REVISED NOTE 10 

TO OMIT REFERENCE TO 

SPECIAL DRAWING IHS-710-12.

12/5/18 - DELETED NOTE 30

1/28/19 - ADDED NOTE 23

7/31/19 - REVISED NOTE 23

7/31/19 - REVISED NOTE 31

9/3/19 - REVISED NOTE 29

12/16/19 -REVISED NOTE 23 

THE LIMITS OF THE WORK AREA SHALL BE DETERMINED BY THE ENGINEER.

REFLECTIVE SHEETING MATERIAL FOR THE SIGN BACKGROUND.

ALL BLACK ON ORANGE CONSTRUCTION SIGNS SHALL BE FABRICATED USING TYPE XI  FLUORESCENT ORANGE



7A

DRAWN - 03/04/13

03/04/13-ADDED NOTE 34

TO BE USED AS NEEDED

10/01/14 - REVISED NOTE 34

TO READ REGION ENGINEER

CHANGED BUREAU NAME

IN TITLE BLOCK - 10/6/17

ALABAMA DEPARTMENT

OF TRANSPORTATION

REVISIONS

34. THE CONTRACTOR AND THE COUNTY ENGINEER SHALL DISCUSS AND PLAN FOR THE HANDLING OF TRAFFIC

THE FOLLOWING SHALL HOLD:

THE CONTRACTOR SHALL COORDINATE WITH THE ENGINEER AND LOCAL GOVERNMENT ON TRAFFIC AND/OR WORK

RESTRICTIONS FOR LOCAL HOLIDAYS OR EVENTS NOT LISTED ON ALDOT'S LIST OF OFFICIAL HOLIDAYS.

 FROM 11:59 PM DECEMBER 23 THROUGH 6:00 AM JANUARY 2.

FOR CHRISTMAS AND NEW YEARS DAY:   

FOR NATIONAL MEMORIAL DAY AND LABOR DAY:  

 FROM 12:00 NOON THE FRIDAY BEFORE THE HOLIDAY THROUGH 11:59 PM THE DAY OF THE HOLIDAY.

FOR INDEPENDENCE DAY (THE 4TH OF JULY):   

FROM 12:00 NOON THE DAY BEFORE THE HOLIDAY TO 11:59 PM THE DAY OF THE HOLIDAY.

FOR THANKSGIVING DAY:   

FROM 12:00 NOON THE WEDNESDAY BEFORE THANKSGIVING DAY THROUGH 11:59 PM THE SUNDAY 

FOLLOWING THANKSGIVING DAY.

THE CONTRACTOR SHALL NOT HAVE A LANE CLOSURE DURING THE FOLLOWING PERIODS UNLESS OTHERWISE

DIRECTED BY THE ENGINEER OR ALDOT:

FOR ALL HOLIDAYS BEFORE ANY WORK BEGINS.  UNLESS OTHERWISE PRE-APPROVED BY THE COUNTY ENGINEER.  

ANY OTHER STATE HOLIDAYS WILL BE HANDLED AS APPROVED BY THE PROJECT ENGINEER.

PROJECT NO.
SHEETFISCAL

YEAR NO.

TRAFFIC CONTROL PLAN

STANDARD NOTE SHEET

LCP 41-RALR-22 2022

BUREAU

LOCAL TRANSPORTATION

REVISED NOTE 34 12/16/19

35. THE CONTRACTOR AND THE COUNTY ENGINEER SHALL DISCUSS AND PLAN FOR WORK ON SUNDAYS.  NO WORK

SHALL BE PERFORMED ON SUNDAY UNLESS THE WORK IS PREAPPROVED BY THE COUNTY ENGINEER A MINIMUM OF

24 HOURS IN ADVANCE. 



8

PROJECT NO.

REFERENCE

YEAR

FISCAL
NO.

SHEET

LEE COUNTY

CONSTRUCTION SIGNS

BARRICADES, TYPE III

WARNING LIGHTS, TYPE B

PORTABLE CONSTRUCTION SIGNS

     SECTION 6F.68 OF THE MUTCD AND DRAWING B-107-2.

NOTE:  SLOPE OF STRIPES ON BARRICADES SHALL BE IN ACCORDANCE WITH   

NOTE:  R11-2 AND R11-4 SIGNS SHALL BE INSTALLED ON BARRICADES.

LEGEND

NOT TO SCALE

NOTE:  SEE SHEET 7-7A AND PROJECT NOTE 700 FOR T.C.P. NOTES.

EXAMPLE ROAD CLOSED PLAN
LCP 41-RALR-22

LCP 41-RALR-22 2022

L
E

E
 R

O
A

D
 1

1
4

L
E

E
 R

O
A

D
 7

5
7

L
E

E
 R

O
A

D
 1

1
4

LEE ROAD 042

1-ROAD CLOSED SIGN (R11-2)

2-TYPE III BARRICADES

CLOSED

ROAD

500 FT

CLOSED

ROAD

AREA

WORK

ACTIVE

500' 500'

500' 500'

500 FT

CLOSED

ROAD

1000 FT

CLOSED

ROAD

W20-3 W20-3

W20-3W20-3

1000 FT

CLOSED

ROAD

AHEAD

WORK

ROAD

(STD)

W20-1

AHEAD

WORK

ROAD

(STD)

W20-1

AHEAD

WORK

ROAD

(STD)

W20-1

AHEAD

WORK

ROAD

(STD)

W20-1

THRU TRAFFIC

TO

ROAD CLOSED

1-M4-10

1-R11-4

2-TYPE III BARRICADES

1-R11-4

2-TYPE III BARRICADES

THRU TRAFFIC

TO

ROAD CLOSED

THRU TRAFFIC

TO

ROAD CLOSED

1-M4-10

1-R11-4

2-TYPE III BARRICADES

O
N

E
 W

A
Y

 I
N

, 
O

N
E

 W
A

Y
 O

U
T

L
E

E
 R

O
A

D
 0

4
3

W8-12

LINE

CENTER

NO

W8-12

LINE

CENTER

NO

AL HWY 51

L
E

E
 R

O
A

D
 4

0
0

1-R11-4

2-TYPE III BARRICADES

THRU TRAFFIC

TO

ROAD CLOSED

O
N

E
 W

A
Y

 I
N

, 
O

N
E

 W
A

Y
 O

U
T

LEE ROAD 042

D9 DESIGN

REQUIRED CONSTRUCTION SIGNS/ DEVICES

20

FT.

SQ. 

10

8

SIGNS
NO.

REQ'D

ITEM NO. 740B-000 (SQ. FT.)

TOTAL

SQ. FT.

20

16

REMARKS

2

2

2 10

NO.

DRAWING

2 6 12

DESCRIPTION

SHEETS FOR

SEE TCP

B-107-2

SHS-31

SHS-30

SHS-29

SHS-28

SHS-8

IHS-710-23

IHS-710-21

IHS-710-12

R11-2

G20-1
G20-2
M4-10

36

2

2

2

4

7 16

12.5

96

16

2

2 16

16 32

32

9

9

9 18

18

189

W20-1 (EXPRY./FRWY.) 

TOTAL

2 9 18

2 9 18

R11-4

TYPE III BARRICADES

W8-15P

W20-7(EXPRY./FRWY.)

W20-3(EXPRY./FRWY.)
W20-4(EXPRY./FRWY.)

W8-7

W20-1 (STD)

3

W8-11

W8-8

W8-17

THE ENGINEER.

AS DIRECTED BY 

PLACED AT LOCATIONS 

& W8-17 SIGNS ARE TO BE

W8-7, W8-8, W8-11, W8-15P

6 96

12

505.5

37.5

W8-12 2 9 18

FRWY)
(EXPRY./

FRWY)
(EXPRY./

FRWY)
(EXPRY./

FRWY)
(EXPRY./

500 FT

CLOSED

ROAD

500'

W20-3

(EXPRY./FRWY)

500'

1000 FT

CLOSED

ROAD

W20-3

(EXPRY./FRWY)

500'

1500 FT

CLOSED

ROAD

W20-3

(EXPRY./FRWY)

DETOUR

DETOUR


