Advertisement for Bid
Lee County, AL

Lee County is taking sealed bids for labor, equipment, materials, and any incidentals required to complete the work
required for
Resurfacing on CR-279 from Prince’s Bridge to CR-270
Resurfacing on CR-339 from CR-743 to CR-743
Resurfacing on CR-344 from CR-379 to CR-791

This bid is intended to comply with the Rebuild Alabama Act, Act No. 2019-2, as amended, and the Alabama Public
Works Law, Alabama Code Title 39, as amended. Bidders shall be required to comply with the provisions of the
Rebuild Alabama Act, Act No. 2019-2, as amended, and the Alabama Public Works Law, Alabama Code Title 39, as
amended, regardless if the requirement is explicitly detailed in the bid proposal or not.

Ala. Code § 39-3-5 applies to this project. In accordance with Ala. Code § 39-3-5(a), “.... preference shall be given
to resident contractors, and a nonresident bidder domiciled in a state having laws granting preference to local
contractors shall be awarded Alabama public contracts only on the same basis as the nonresident bidder's state
awards contracts to Alabama contractors bidding under similar circumstances; and resident contractors in Alabama,
as defined in Section 392-12, be they corporate, individuals, or partnerships, are to be granted preference over
nonresidents in awarding of contracts in the same manner and to the same extent as provided by the laws of the
state of domicile of the nonresident.”

As a condition for award, the business entity and its subcontractors shall not knowingly employ or hire an
unauthorized alien within the State of Alabama. The awarded business entity must provide documentation of
enrollment in the E-Verify program. The business must participate in the E-Verify program for the length of the
contract.

The Entire Project Shall Be Completed in Fifty (50) Working Days.

Cashier’s check or bid bond for 5% of bid (maximum - $10,000.00) made payable to the Lee County Commission
must accompany each bid as evidence of good faith. Bids will not be considered unless the bid bond form provided
in the proposal is used.

The bracket range is shown only to provide general financial information to contractors and bonding companies
concerning the project’s complexity and size. This bracket should not be used in preparing a bid.

The bracket estimate on this project is from $1,099,171.00 to $1,343,432.00.

Sealed bids will be received by the Lee County Commission at 215 S. 9t Street, Opelika, AL 36801 or mailed
to P.O. Box 2412, Opelika, AL 36803-2412 until 10:00 AM Central Time on 04/17/2024, and then publicly opened as soon
thereafter as practicable. Award will be made at the next regularly scheduled meeting of the Lee County Commission.

Specifications are on file and may be acquired at the Lee County Engineering Department,

100 Orr Avenue

Opelika, Alabama 36803

Phone Number: (334) 737-7011

Lee County Engineering Department Hours of Operation are 6:00 A.M. to 4:30 P.M. (Central Time) from
Monday through Thursday.

County reserves the right to accept or reject all Bids or any portion thereof.



PROPOSAL NO.

, 20

FOR THE CONSTRUCTION OF LEE COUNTY PROJECT
NO. LCP 41-PP-279/339/344

LEE COUNTY, ALABAMA

Proposal of
Contractor Name:

Of (City, State):

Alabama General Contractors License Number:

For constructing the
Resurfacing on CR-279 from Prince’s Bridge to CR-270
Resurfacing on CR-339 from CR-743 to CR-743
Resurfacing on CR-344 from CR-379 to CR-791

The plans are composed of the drawings identified as follows:
County Project No. LCP 41-PP-279
County Project No. LCP 41-PP-339
County Project No. LCP 41-PP-344

The specifications are hereto attached.
In order to be considered, sealed proposals must be received at the location and time below:

Lee County Commission
215 South 9th Street
Opelika, Alabama 36801
Phone: (334) 737-7011

BEFORE: 10:00 AM ON APRIL 17, 2024
Bids will be opened as soon thereafter as practicable. Award will be made at the next reqularly scheduled
meeting of the Lee County Commission.

Bidder’s Initials:
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1.

2.

3.

4.

INSTRUCTIONS TO BIDDERS

PREPARATIONS OF BIDS:

Forms furnished, or copies thereof, shall be used, and strict compliance with the
requirements of the invitation, these instructions, and the instructions printed on the
forms is necessary. Special care should be exercised in the preparation of bids. Bidders
must make their own estimates of the facilities and difficulties attending the
performance of the proposed contract, including local conditions, uncertainty of
weather, and all other contingencies. All designations and prices shall be fully and
clearly set forth. The proper space in the bid and guaranty/bid bond forms shall be
suitably filled in.

LABOR AND MATERIALS NOT TO BE FURNISHED BY LEE COUNTY, ALABAMA:

The County Commission of Lee County, Alabama, will not furnish any labor, material,
or supplies unless specifically provided in the Contract.

SIGNATURE TO BIDS:

Each bid must give the full business address of the Bidder and must be signed by the
Bidder with their usual signature. Bids by partnerships must furnish the full names of
all partners and must be signed with the partnership name by one of the members of the
partnership, or by an authorized representative, followed by the signature and
designation of the person signing. Bids by corporations must be signed with the legal
name of the corporation followed by the name of the State of Incorporation and by the
signature and designation of the president, secretary, or other person authorized to bind
it in the matter. The name of each person shall also be typed or printed below the
signature. A bid by a person who affixes to this signature the word "president,"
"secretary," "agent," or other designation without disclosing his principal, may be held
to be the bid of the individual signing. When requested by the County Commission of
Lee County, Opelika, Alabama, satisfactory evidence of the authority of the officer
signing on behalf of the corporation shall be furnished.

BIDS FOR ALL OR PART:

Each project will be bid separately unless otherwise expressly requested in the Proposal.
Combination bids, that are bids on separate projects lumped together as a single bid or
on all or none bid or on all or none basis, will not be accepted unless the Proposal
expressly requests or permits same.
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5. ALTERNATE BIDS:

Alternate bids will not be considered unless called for.

6. SPECIFICATIONS AND SCHEDULES:

The specifications, conditions, schedules, and drawings which form the basis of any bid
will be considered as a part thereof and will form a part of the Contract.

Copies of these papers, together with a copy of the standard contract form, including
authorized additions, or deletions, if any, will be furnished to or made available for the

inspection of bidders by the office indicated in the advertisement of invitation.

7. CORRECTIONS:

Erasures, white-outs, or other changes in the bids must be initialed by the bidder.
8. OWNER:

Where the word "Owner" appears herein, the same refers to Lee County, Alabama, and
includes the County Commission of Lee County, its governing body.

9. GUARANTY, BONDS AND INSURANCE:

Security is required to ensure the execution of Contract and for performance of the
services, and no bid will be considered unless it is so guaranteed. The bidder must
furnish with his bid a bid bond or cashier’s check drawn on an Alabama bank in the
amount of 5% of his bid price, but in no event more than ten thousand dollars
($10,000.00) payable to Lee County Commission, of Lee County, Alabama. Cashier’s
check or bid bonds, will, at the option of the Owner, be paid into the funds of Lee County
Commission as liquidated damages upon failure of the successful bidder to execute the
written contract and furnish the performance bond, payment bond, and insurance
coverages as hereinafter required, within fifteen (15) consecutive calendar days
following written notice of the award of the Contract unless an extension is granted, in
writing, by an authorized representative of Lee County, Alabama.
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11.

12.

13.

14.

BONDS AND INSURANCE:

The bonds and insurance policies of any surety company or insurance company
respectively, authorized to do business in the State of Alabama, will be accepted as
security and insurance as required for any bid or contract. See the instructions
hereinafter contained and the applicable standard forms with respect to the type, form,
and amounts of required bonds and insurance policies.

MARKING AND MAILING BIDS:

Bids, with their guarantee, must be securely sealed in suitable envelopes, addressed, and
marked on the outside "County Commission of Lee County, Bids for LCP 41-PP-
279/339/344, to be opened at 10:00 a.m. on April 17, 2024" (Alabama General Contractor
License Number and Name on envelope). Bids may be mailed to P.O. Box 2412, Opelika,
AL 36803-2412.

TIME FOR RECEIVING BIDS:

Bids received prior to the time of opening will be securely kept, unopened. The Owner
will decide when the specified time has arrived, and no bid will be considered if received
thereafter, except that when a bid arrives by mail after time for opening, but before
award is made, and it is shown to the satisfaction of the Owner that the non-arrival on
time was due solely to delay in the mails for which the bidder was not responsible, such
bid may be received and considered. No responsibility will attach to Lee County or the
County Commission for the premature opening of a bid not properly addressed or
identified. Unless specifically authorized, telegraphic bids will not be considered, but
modifications by telegraph of bids already submitted will be considered if received prior
to the hour set for opening.

WITHDRAWAL OF BIDS:

Bids may be withdrawn on written or telegraph request received from bidders prior to
the time fixed for opening. Negligence on the part of the Bidder in preparing the bid
confers no right for the withdrawal of the bid after it has been opened.

BIDDERS PRESENT:

At the time fixed for the opening of bids, their contents will be made public for the
information of bidders and others properly interested who may be present either in
person or by representation.
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16.

17.

18.

19.

AWARD OR REJECTION OF BIDS:

The Contract will be awarded to the lowest responsive and responsible bidder
complying with conditions of the invitation for bids, provided his bid is reasonable and
it is in the interest of the Owner to accept it. The bidder to whom the award is made will
be notified at the earliest possible date. The Owner, however, reserves the right to reject
any and all bids and to waive any informality in bids received whenever such rejection
or waiver is in the interest of the Owner. It also reserves the right to reject the bid of a
bidder who has previously failed to perform properly or complete on time contracts of
a similar nature, or a bid of a bidder who is not, in the judgment of the Owner, in a
position to perform the Contract.

BIDDERS INTERESTED IN MORE THAN ONE BID:

If more than one bid is offered by any one party, by or in a name of his clerk, partner,
corporation in which he has a substantial interest, or in which he is an officer, or other
person, all such bids may be rejected. A party who has quoted prices on materials to a
bidder is not thereby disqualified from quoting prices to other bidders or from
submitting a bid directly for the materials or work. The County Commission of Lee
County reserves the right to determine in its discretion whether the provisions of this
clause have been violated by any bidder.

ERRORS IN BIDS:

Bidders or their authorized agents are expected to examine the maps, drawings,
specifications, and all other instructions pertaining to the work, which will be open to
their inspection. Failure to do so will be at the Bidder's own risk, and he cannot secure
relief on the plea of error in the bid. In case of error in the extension of prices, the unit
price will govern.

CONTRACT AND BOND:

The bidder to whom award is made must, when requested, enter into written contract
on the standard form as set out herein, with satisfactory security in the amount required,
within the period specified, or, if no period be specified, within 15 days after the required
forms are presented to him for signature.

COLLUSION:

If there is any reason for believing that collusion exists among the Bidders any or all
Proposals may be rejected, and those participating in such collusion may be barred from
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20.

21.

submitting bids on the same or other work with the County.

SUBLETTING OR ASSIGNING OF CONTRACT:

(@) Limitations. The Contractor shall not sublet, assign, transfer, convey, sell, or
otherwise dispose of any portion of the contract, his right, title or interest therein, or his
power to execute such contract, to any person, firm or corporation without written
consent of the County, and such written consent shall not be construed to relieve the
Contractor of any responsibility for the fulfillment of the contract. Unless otherwise
stipulated in the proposal or special provisions, the Contractor shall perform with his
own organization, and with the assistance of workmen under his immediate
superintendence and reported on his payroll, all contract work of a value not less than
30 percent of the total contract amount, except that any items designated in the contract
as "Specialty Items" so performed by subcontract may be deducted from the total
contract amount before computing the amount of work required to be performed by the
Contractor with his own organization.

(b)  Subcontractor's Status: A Subcontractor shall be recognized only in the capacity
of an employee or agent of the Contractor and the Contractor will be responsible to the
County for all of the subcontractor's work, including failures or omissions; and his
removal may be required by the Engineer, as in the case of an employee.

PROSECUTION OF WORK:

(@) Notice of Intent: The Contractor shall give the Engineer definite notice of his
intention to start work at least 72 hours in advance of beginning work and at least 24
hours in advance of beginning particular features of construction, such as driving piles,
placing concrete, asphalt, etc. Should prosecution of the work be discontinued by the
Contractor with the consent of the Engineer, the Contractor shall give the Engineer at
least 48 hours’ notice, in writing, before resuming operations.

(b)  General: The Contractor shall prosecute the work continuously and diligently in
the order and manner set out in his schedule as approved by the Engineer. He shall
provide sufficient satisfactory materials, labor, and equipment to ensure that the work
will be completed in a satisfactory manner within the time specified in the contract.

Should the Contractor fail to maintain a satisfactory rate of progress, the Engineer will
require that additional forces and equipment be placed on the work to bring the project
up to schedule and maintain it at that level.

Should the Contractor fail to furnish sufficient satisfactory equipment and labor for
maintaining the quality and progress of the work at satisfactory level, the Engineer may
withhold all estimates which are or may become due until satisfactory quality and
progress are maintained; or the contract may be annulled.
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23.

ASPHALT MATERIAL PRICE ADJUSTMENT:

Price adjustments will be made to all Asphalt Materials in accordance with the following;:
It is understood and agreed that the price per ton of materials bid is based on prices at
the time of opening of bids. Prices on contracts developed from this bid will be adjusted
based on the PRICE INDEX per gallon of asphalt as determined by the ALDOT Asphalt
Index for the month of April 2024. Any increase or decrease in asphalt prices will be
determined and adjusted by the price index for the month in which delivery and
placement is made. Adjustments will be made in accordance with the current ALDOT
Specifications.

FINAL AUTHORITY

The project shall be constructed under the instructions of the Lee County Engineer, which
shall cover all phases of workmanship and materials, as final authority.

Bidder’s Initials:
Page 7 of 20



PROPOSAL FOR
PROJECT NO. LCP 41-PP-279/339/344
LEE COUNTY, ALABAMA

TO: The County Commission of Lee County, Alabama
Dear Sirs:

The following proposal is made on behalf of and no others.
Evidence of authority to submit the proposal is herewith furnished. The proposal is made
without collusion on the part of any person, firm, or corporation. This bid offering is intended
to comply with the Rebuild Alabama Act, Act No. 2019-2, and Title 39 of the Alabama Code,
1975 edition as amended, the Alabama Public Works Law. Bidders shall be required to comply
with the provisions of the Rebuild Alabama Act, Act No. 2019-02 and Title 39 of the Alabama
Code regardless if the requirement is explicitly detailed in the bid proposal or not.

Sealed bids will be received by the Lee County Commission at 215 South 9t Street, Opelika, AL,
36801 until 10:00 AM Central Time on April 17, 2024, and then publicly opened as soon
thereafter as practicable. Award will be made at the next regularly scheduled meeting of the Lee
County Commission.

This project is being advertised, let to contract, and administered by an awarding authority other
than the Alabama Department of Transportation (ALDOT). All references made in the standard
specifications and in other related and included documents of this proposal, to ALDOT (except
as applies to references made to ALDOT considering a bidder to be disqualified from bidding,
or to the awarding authority consulting or interacting with ALDOT, etc.), the "State", the
“Department” or "Highway Department", etc. shall be understood to mean the awarding
authority for this project.

The undersigned certifies that he or she has carefully examined the plans for this project and the
specifications hereto attached including the special provisions and have also personally
examined the site of work. On the basis of the specifications and plans the undersigned
proposes to furnish all necessary machinery, tools, apparatus, and other means of construction,
and do all the work and furnish all the material in the manner specified.

The undersigned further agrees to complete all the work in:

Fifty (50 ) Working Days
as defined in the most current revision of the Alabama Department of Transportation Standard
Specifications. Each project shall designate the amount of working days or calendar days
allowed. Should the undersigned fail to complete the project or projects awarded within the
working days or calendar days stipulated, liquidated damages shall be assessed as defined in
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section 108.10 in the current revision of the Alabama Department of Transportation Standard
Specifications or as amended by Special Provision.

The undersigned understands that the quantities below are approximate only and are subject to
either increase or decrease, and hereby propose to perform any increased or decreased
quantities of work at the unit price bid. Additional working days shall be provided, as detailed
herein, if additional work is required. The undersigned further understands and specifically
agrees that in making this proposal, in case of error in the extension of prices in the bid, the unit
price will govern.

By signing this contract, the contracting parties affirm, for the duration of the agreement, that
they will not violate federal immigration law or knowingly employ, hire for employment, or
continue to employ an unauthorized alien within the State of Alabama. Furthermore, a
contracting party found to be in violation of this provision shall be deemed in breach of the
agreement and shall be responsible for all damages resulting therefrom.

The undersigned further proposes to begin the work within fifteen (15) days of receiving the
Proceed Order should he/she be awarded the bid and to complete the work within the time
specified.

Enclosed is a cashier’s check, drawn on an Alabama bank, or a bidder's bond, payable to Lee
County, for an amount not less than five percent (5%) of the amount bid, but in no event more
than ten thousand dollars ($10,000.00), as a bid guaranty. The undersigned hereby agrees that
in case of his/her failure to execute a Contract and furnish the Performance Bond, the Payment
Bond, and a certificate of insurance coverage as specified within fifteen (15) days after notice of
award, the awarding authority shall retain from the proposed guaranty if it be a cashier’s
check, or recover from the principal or the sureties if the guaranty be a bid bond, the difference
between the amount of the contract as awarded and the full amount of the proposal of the next
lowest responsible bidder. If no other bids are received, the full amount of the proposal
guaranty shall be so retained or recovered as liquidated damages for such default. It is
understood that in case the work is not awarded to the undersigned, the check will be
returned as provided in the Specifications hereto attached. The bidder's bond shall be
prepared on the form attached to this proposal and issued by a surety company authorized to
do business in the State of Alabama.

Upon notification of award of the bid, the undersigned, within fifteen (15) days, proposes to
furnish a Performance Bond equal to 100% of the total amount of the bid and a Payment Bond
equal to 50% of the total amount of the bid to Lee County. The undersigned also proposes to
furnish a certificate of insurance coverage in the amounts specified in this proposal.
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Page 9 of 20



The undersigned shall submit the Advertisement of Project Completion to Lee County
immediately following the completion and acceptance of all work required. The County
Engineer will submit the advertisement to the Association of County Commissions of Alabama
(ACCA) to be posted on a website maintained by ACCA for a period of four consecutive
weeks.

The undersigned shall give notice of the project completion by advertising for four consecutive
weeks in a newspaper of general circulation published within the city of county where the work
has been performed.

Upon completion and acceptance of all work required, the undersigned will be paid upon
presentation of the following:
a. A properly executed and duly certified voucher for final payment.
b. A release of all claims and claims of liens against the awarding authority arising by
virtue of the contract.
c. Proof of Advertisement of project completion (AL Code 39-1-1(f) requires a 30 day
waiting period after the notice has run before final settlement can be made)

The undersigned agrees: Final payment will be made within 35 days after all the above
requirements are met; Partial Payments, to be paid no more than monthly, will be provided
under this contract; Retainage shall be withheld as required under Code of Alabama Section
39-2-12.
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BID ITEMS
PROJECT NO: LCP 41-PP-279/339/344

The following items shall be constructed in accordance with the Alabama Department of
Transportation Standard Specifications for Highway Construction, most current edition,
except as modified herein.

NOTES:

1.

2.

@

All contractors and material suppliers shall be listed on ALDOT’s list of approved
contractors and suppliers.

The following unit prices shall include all labor, materials, equipment, equipment
rental, overhead, profit, insurance, etc., to cover the finished work of the several kinds
called for.

Bidder understands that the Owner reserves the right to reject any and all bids.

Use of asphalt shingles shall NOT be allowed in the bituminous concrete wearing
surface or upper binder layers. Use of recycled asphalt pavement shall NOT be allowed
in Item No. 424A-336. Submittal of a job mix formula for all asphalt pay items and
approval by the Lee County Engineer, prior to beginning paving operations, shall be
required.

All Quality Control aspects for Hot Mix Asphalt Pavement shall be the responsibility of
the Contractor. Quality Assurance of the bituminous concrete wearing surface layer
shall be the responsibility of the Lee County Highway Department and accomplished
by conducting assurance/ verification testing, on a random basis, of independent
samples obtained by a third party employed by Lee County, at a frequency of one or
more per day, as determined necessary by the Lee County Engineer. Acceptance of the
mixture shall be in accordance with the most current edition of the ALDOT Standard
Specifications for Highway Construction.

Item 424 A-346 B.M.D. shall meet the Balanced Mix Design Asphalt Specifications
contained herein. For this pay item 35% shall be the maximum allowable recycled
asphalt pavement (RAP). Submittal of a job mix formula and approval by the Lee
County Engineer, prior to beginning paving operations, shall be required.

SEE FOLLOWING PAGE
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REBUILD

ITEM NO. DESCRIPTION UNITS | QUANTITY | UNITCOST | BID AMOUNT
405A-000 | TACK COAT GAL. 6,112
42ap.336 | SUPERPAVE BITUMINOUS CONCRETE WEARING
VIRGIN | SURFACE LAYER, 3/8" MAXIMUM AGGREGATE SIZE TON 3208
MIX, ESAL RANGE A/B (SEE NOTES 4, 5, & 6) ’
SUPERPAVE BITUMINOUS CONCRETE WEARING
424A-346 | SURFACE LAYER, LEVELING, 1/2" MAXIMUM TON
B.M.D. | AGGREGATE SIZE MIX, ESAL RANGE A/B (SEE NOTES 915
4,5, &6)
SUPERPAVE BITUMINOUS CONCRETE UPPER BINDER
424B-700 | LAYER, LEVELING, 3/8" MAXIMUM AGGREGATE SIZE TON 5 545
MIX, ESAL RANGE A/B ’
430B-043 | AGGREGATE SURFACING (1" DOWN CRUSHER RUN) TON 79
680A-001 | GEOMETRIC CONTROLS L.S. .
701A-004 | SOLID WHITE, CLASS 1, TYPE A TRAFFIC STRIPE MILE 1
701A-008 | BROKEN YELLOW, CLASS 1, TYPE A TRAFFIC STRIPE MILE A
701A-012 | SOLID YELLOW, CLASS 1, TYPE A TRAFFIC STRIPE MILE ;
701C-000 | BROKEN TEMPORARY TRAFFIC STRIPE MILE A
701C-001 | SOLID TEMPORARY TRAFFIC STRIPE MILE 17
703A-002 | TRAFFIC CONTROL MARKINGS, CLASS 2, TYPE A sQ. FT. 248
705A-032 | PAVEMENT MARKERS, CLASS A-H, TYPE 1-B EACH 137
705A-037 | PAVEMENT MARKERS, CLASS A-H, TYPE 2-D EACH 74
740B-000 | CONSTRUCTION SIGNS sQ. FT. 566
740E-000 | CONES (36 IN. HIGH) EACH -
740M-001 | BALLAST FOR CONE EACH -
7400-000 | PILOT CAR EACH .
TOTAL
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The undersigned hereby states that this Bid Proposal is to the best of their knowledge; their
true and correct bid, except for changes initiated herein, and is submitting these bid items for
review and consideration.

Signature of Bidder (If Firm or Individual)

By:

Address of Bidder

Name and Address of Member of Firm

3 3 3 o e e 3 3 3 3 360 580 06 30 06 o o 3 3 o 3 e 3 30 30 3 00 00 3 08 0k 0 3 o o 3 e 3 3 3 30 360 340 3k 00 8 3 3 o 3 3 3 3 3 3 360 360 360 360 380 9k 0k 0k o 3 3 3 3 3 3 30 3 3 360 360 360 580 08 00 0 o o o8 o o e e e e 3 3 30 300

Signature of Bidder (Corporation)

Print Name:

Business Address

Signature of President

Print Name:

Business Address

Signature of Secy. & Treas.

Print Name:

Attest: Incorporated in

State
(Corporate Seal)
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BIDS WILL NOT BE CONSIDERED UNLESS THIS FORM FOR BID BOND IS USED
AND IS SIGNED IN INK BY PRINCIPAL AND SURETY.

BID BOND

KNOW ALL MEN BY THESE PRESENTS:

That of
(Name of Contractor)
(Address)
as Principal, and of
(Name of Surety)
, as Surety,
(Address)

are held firmly bound unto LEE COUNTY COMMISSION, a Political Subdivision of and Body
Corporate in the State of Alabama as Obligee, in the full and just sum of FIVE PERCENT
(5%) OF AMOUNT BID (Maximum Amount of Bond $10,000), lawful money of the United
States, for the payment of which sum, well and truly to be made, we bind ourselves, our heirs,
executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the said Principal is herewith submitting its proposal for
LCP 41-PP-279/339/344

The condition of this obligation is such that if the aforesaid Principal shall be awarded the
contract the said Principal will, within the time required, enter into a formal contract and give a
good and sufficient bond to secure the performance of the terms of and conditions of the
Contract, then this obligation to be void; otherwise, the Principal and the Surety will pay unto
the Obligee the difference in money between the amount of the Contract as awarded and the
amount of the proposal of the next lowest responsible bidder, which amount shall not exceed
$10,000. If no other bids are received, the full amount of the proposal guarantee shall be so
retained or recovered as liquidated damages for such default.

Witness our hands and seals this day of , 20

Signature of Individual Bidder: (Use only where bidder is an individual)

, Doing business as
(Name of Individual) (Business Name)

Business Mailing Address:

(Mailing Address)
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REBUILD

Page 2 of 2
Bid Bond Project LCP 41-PP-279/339/344

Name of Corporation, Partnership, or Joint Venture:

(Name of Partnership, Joint Venture or Corporation)
Business Mailing
Address: BY: (LS.
(Signature and Position or Title of Officer
Authorized to Sign Bids and Contracts for Firm)

(Address)

Business Mailing

Address: BY: (L.S))
(Signature and Position or Title of Officer
Authorized to Sign Bids and Contracts for Firm)

(Address)
Business Mailing
Address: BY: (L.S)
(Signature and Position or Title of Officer
Authorized to Sign Bids and Contracts for Firm)

(Address)
(Corporate Seal) Name of State under the laws of which the
Attest: Corporation was chartered:
(Secretary) (State)
(Corporate Seal) Name of State under the laws of which the
Attest: Corporation was chartered:
(Secretary) (State)
SURETY:
(Name of Surety)
BY (AGENT):
(Attorney in Fact)
AGENT’S ADDRESS:
(Mailing Address)

NOTICE: Valid Power of Attorney Must Be Attached.
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INSURANCE REQUIREMENTS

The Contractor, at its sole expense, shall obtain and maintain in full force the following
insurance to protect the Contractor and the County Commission of Lee County, Alabama at
limits and coverages specified below. These limits and coverages specified are the minimum
to be maintained and are not intended to represent the correct insurance needed to fully and
adequately protect the Contractor. The requirements shown for “large projects” are for those
projects whose bid are greater than or equal to $250,000. The requirements shown for “small
projects” are for those with bids less than $250,000.

All insurance will be provided by insurers licensed to conduct business in the State of
Alabama and shall have a minimum A.M. Best rating of A- VII and must be acceptable to the
County Commission of Lee County, Alabama. Self-insured plans and/or group funds not
having an A.M. Best rating must be submitted to the County Commission of Lee County,
Alabama for prior approval.

No work shall be performed until proof of compliance with the insurance requirements has
been received by the County Commission of Lee County, Alabama.

(@) Worker’s Compensation and Employers Liability

Part One: Statutory Benefits as required by the State of Alabama

Part Two: Employers Liability

Large Small

Projects Projects
Each Accident $3,000,000 $1,000,000
Each Employee $3,000,000 $1,000,000
Policy Limit $3,000,000 $1,000,000

i. U.S. Longshoremen & Harborworkers” Act (USL&H) -
Required if contract involves work near a navigable
waterway that may be subject to the USL&H law.

ii. Maritime Endorsement (Jones Act) -
Endorsement required if contract involves the use of a Vessel.
Or include coverage for “Master or Members or Crew” under “Protection and
Indemnity” coverage
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REBUILD

Insurance Requirements

Page 2 of 4
Large Small
Projects Projects
Bodily Injury by accident $3,000,000 $1,000,000
(Each Accident)
Bodily Injury by disease $3,000,000 $1,000,000
(Aggregate)

(b) Commercial General Liability

Coverage on an Occurrence form with a combined single limit (Bodily
Injury and Property Damage combined) as follows:

Large Small
Projects Projects
Each Occurrence $3,000,000 $1,000,000
Personal and Advertising Injury $3,000,000 $1,000,000
Products/completed $3,000,000 $1,000,000
Operation Aggregate
General Aggregate $3,000,000 $1,000,000

- Coverage to include:

- Premises and operations

- Personal Injury and Advertising Injury

- Independent Contractors

- Blanket Contractual Liability

- Explosion, Collapse and Underground hazards

- Broad Form Property Damage

- Products/Completed Operations - This shall remain in effect for 24 months
beyond completion and acceptance by owner of the project, whichever is
later.

- Railroad Protective Liability Insurance if work involves construction,
demolition or maintenance operations on or within 50 feet of a railroad.

—  The contractor shall name the County Commission of Lee County, Alabama, its
officers, appointees, employees, and agents as additional insured for claims
arising out of the Contractors and/or Subcontractors work. The ISO Form CG 20
10 11 85 or a comparable form that is no more restrictive shall be required. The
Additional Insured form MUST include

Bidder’s Initials:
Page 17 of 20



(c)

REBUILD

Insurance Requirements
Page 3 of 4

the current Operations and Products/Completed Operations of the contractor.
The naming of the additional insured does not obligate the additional insured to
pay any premiums due.

Aggregate limits to be on a “per project” basis OR an Owners and Contractors
Protective Liability Policy shall be provided in the name of County Commission of
Lee County, Alabama, the contractor and Subcontractors. Limits to be the same as
above Commercial General Liability.

Automobile Liability

(d)

(e)

Covering all Owned, Non-Owned, and Hired vehicles with a Combined

single limit (bodily injury and property damage combined) of $3,000,000

each accident for large projects and $1,000,000 for small projects. The policy shall
name the County Commission of Lee County, Alabama its officers, appointees,
employees, and agents as an Additional Insured.

Protection and Indemnity Insurance

If the contract involves work aboard an Owned, Non-Owned or Hired Vessel, Liability
coverage in the amount of $3,000,000 per occurrence shall be maintained.

Indemnification and Liability

Under this section the term County shall include Lee County, the Lee County
Commission, the officers, appointees, department heads, agents, and employees
of the Lee County Commission.

The County shall not be liable for any injury to the person or property of any
person, firm, or corporation resulting directly or indirectly from Contractor’s
performance of this Contract, and the Contractor assumes full and complete
responsibility therefore.

The Contractor shall further indemnify the County and hold the County safe and
harmless from any and all liability, lawsuits, judgments, attorney fees, and other
costs incurred by the County in defending any claim or lawsuit made against the

Bidder’s Initials:
Page 18 of 20



REBUILD

Insurance Requirements
Page 4 of 4

County by any person, firm, or corporation arising directly or indirectly out of

any work performed by the Contractor pursuant hereto or any breach or alleged
breach of duty or responsibility of the Contractor related thereto.

Waiver of Subrogation

The Workers Compensation Policy shall contain a Waiver of Subrogation in favor of the
County Commission of Lee County, Alabama, its officers, appointees, employees, and agents.

Certificate of Insurance

A Certificate of Insurance evidencing the above minimum requirements must be
provided to and accepted by the County Commission of Lee County, Alabama PRIOR to
commencement of any work on the contract. Each policy shall be endorsed by the issuing
insurer to provide thirty (30) days prior written notice of cancellation to the County
Commission of Lee County, Alabama.

Bidder’s Initials:
Page 19 of 20
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END WORK STA. 139495

COUNTY HIGHWAY D

PLANS OF

CPARTM

PROPOSED PROJECT NUMBER LCP 41-PP-279
RESURFACING ON CR-279
FROM PRINCE'S BRIDGE TO CR-270
LEE COUNTY, AL

CHAMBERS COUNTY

- - -

5329

N7

END PROJECT STA. 139495

BEGIN WORK STA. 0+00

BEGIN PROJECT STA. 0+00

EXISTING BRIDGE CULVERTS (RETAIN,PAVE AND STRIPE OVER)

(NONE)

EXISTING BRIDGES (RETAIN AND STRIPE OVER)

(NONE)

EQUATIONS AND EXCEPTIONS
(NONE)

TOTAL STATIONING OF PROJECT
EQUATIONS AND EXCEPTIONS
NET LENGTH OF PROJECT

NET LENGTH OF BRIDGES

NET LENGTH OF ROADWAYS

FEET MILES
13995.00
0.00
13995.00 2.650
22.00 0.004
13995.00 2.650

3\(:emoftery
AR

) w15 .
a0

33 .
b

4 ‘ I o
s \ o

3

Hil A\
C]lurc]l".:' y ct
Bl \McCulloh—

,,"f:', Beulah ‘:
k High /
School

\'71'

e

‘3 82 3%y
3 6< 304

REFERENCE JpiscaLlsneet] LABT
STATE | pROJECT NO. |YEAR| NoO. | No.

AL LCP 41-PP-279 [2024 | 1 10

NI

DESIGN DESIGNATION

ADT (20249 936
ADT (203 1197
K 6
D 65
TDHV

TADT 2.2

V (DESIGN SPEED) 45 mph

PROJECT NUMBERS LCP 41-PP-344 AND LCP 41-PP-339 ARE
INCLUDED IN THIS PROPOSAL AND ARE COVERED UNDER
THIS PROJECT.

THESE PLANS HAVE BEEN PREPARED TO CONFORM
WITH ALABAMA DEPARTMENT OF TRANSPORTATION
STANDARD SPECIFICATIONS FOR HIGHWAY
CONSTRUCTION, 2022 EDITION.

NOTE: THE BIDDERS ATTENTION IS DIRECTED TO
SUBARTICLE 102.08(t) CONTAINED IN THE 2022
STANDARD SPECIFICATIONS CONCERNING COMBINATION
BIDS (COUNTY FINANCED PROJECTS).

Approved by:

COUNTY ENGINEER




THE FOLLOWING IS A LIST OF SPECIAL OR STANDARD DRAWINGS CONTAINED IN THE ALABAMA DEPARTMENT OF TRANSPORTATION

INDEX' NO.

IND

X TO SH

PROJECT NO. LCP 41-PP-279

LEE COUNTY

SHEET NO. DESCRIPTION

!
(A
2
2A

3-3A

= o oo —2S> O~

TITLE SHEET
INDEX TO SHEETS

TYPICAL SECTION
PROJECT NOTES

<

_41

A

SIS

SUMMARY OF QUANTITIES AND SUMMARY OF QUANTITIES BOX SHEET

OMIT
OMIT

OMIT
OMIT

PROJECT DETAIL: DETAILS FOR LANE CLOSURE TWO LANE HIGHWAY PILOT CAR AND/OR CONE APPLICATION

TRAFFIC CONTROL PLAN (STANDARD NOTE SHEET)
TRAFFIC CONTROL PLAN (STANDARD NOTE SHEET)

SPECIAL & STANDARD HIGHWAY DRAWINGS BOOKLET (U.S. CUSTOMARY UNITS OF MEASUREMENT)

DATED 2024, WHICH APPLIES TO THIS PROJECT.

SPECIAL DRAWING NO. DESCRIPTION
PS-701-6 DETAILS OF TRAFFIC STRIPING FOR 2 LANE HIGHWAYS
197-NPL DETAILS OF NO PASSING LINES FOR TWO LANE, TWO
TCM-703 (SHEET 2 OF 2) PAVEMENT LEGENDS AND MARKINGS
PM-705-1 DETAILS OF PAVEMENT MARKERS, CLASS A A-H AND B
PM-705-2 DETAILS SHOWING APPLICATION OF PAVEMENT MARKERS
[HS-710-12 DETALLS OF ROADWAY SIGN POSTS (SMALL CHANNEL AND TUB
[HS-710-21 DETAILS FOR LOCATION AND MOUNTING OF STANDARD FLAT P
[H3-710-23 LIGHTWEIGHT STRUCTURAL SIGN SUPPORT INSTALLATIONS
SHS-29 STANDARD HIGHWAY SIGNS
SHS-30 STANDARD HIGHWAY SIGNS

REFERENCE
PROJECT NO.

FISCAL
YEAR

SHEET
No.

LCP 41-PP-279

2024

U-CHANNEL AND TUBULAR POSTS




TYPICAL S

PROJECT NO.LCP

CCTION

41-PP-279

LEE COUNTY

NO SCALE

80 FT. R.Q.W. (IN PLACE)

REFERENCE FISCAL|SHEET
PROJECT NO. YEAR | No.
LCP 41-PP-279 2024 2

ROW LINE

S

EXISTING 3

LOPE TO FIT

(TYP)

26 FT. ROADBED (IN PLACE)

/ REQUIRED

_ REQ'D. 20 ft.

BITUMINOUS CONC. PAVEMENT

' SHOULDER

[N PLACE 20 ft.

BITUMINOUS CONC

EXISTING 3' SHOULDER

(RETAIN)

€
EXIST PAV'T

[V

10 ft.

10 ft.

REQD 1 SHOULDER

MfTCH EXISTING SLUP&

SLOPE TO FIT

REQD 1" SHOULDER

STA.

0+00 TO STA.
LEGEND

139+95

(REQD 424A-336 SUPERPAVE BITUMINOUS CONCRETE WEARING SURFACE LAYER, 3/8" MAXIMUM AGGREGATE
SIZE MIX, ESAL RANGE A/B, (110 LBS/SY) (20" WIDE)

(@REQD 424B-700 SUPERPAVE BITUMINOUS CONCRETE UPPER BINDER LAYER, LEVELING, 3/8" MAXIMUM AGGREGATE

SIZE MIX, ESAL RANGE A/B, (60-80 LBS/SY) (20' WIDE)

(RREQD 405A-000 TACK COAT

(@REQD 430B-043 AGGREGATE SURFACING (1" DOWN, CRUSHER RUN) (1" WIDE, EACH SIDE)

[A] IN PLACE 20.0 FT.SCRUB SEAL (RETAIN)

IN PLACE 20.0 FT.IMPROVED BITUMINOUS CONCRETE WEARING SURFACE (APPROX. 3" THICK) (RETAIN)
IN PLACE 6 inch. GRANULAR SOIL BASE (RETAIN)

EXISTING SLOPE

ROW LINE

DETAIL FOR PAVEMENT TRANSITIONS AT
BEGINNING OF PROJECT

VARIES AS DIRECTED
[ BY THE ENGINEER [

25 FT _MIN. OR AS DIRECTED
BY THE ENGINEER |

DETAIL FO

VARIES AS DIRECTED

R PAVEMENT TRANSITIGONS AT
END OF PROJECT

25 FT MIN. OR AS DIRECTED

BY THE ENGINEER

[ BY THE ENGINEER |

LIMITS OF WORK AT PAVED

EXISTING EOP

INTERSECTIONS

REQ'D EOP CR-279
~ TO BACK OF RADIUS OR = |

?b é@ B
NOTE:
REMOVE EXISTING PAVEMENT SO AS TO CONSTRUCT A UNIFORM LAYER OF
BITUMINOUS CONCRETE WEARING SURFACE. THE COST OF REMOVAL AND

DISPOSAL OF THE IN-PLACE PAVEMENT SHALL BE A SUBSIDIARY
OBLIGATION OF ITEM NO. 424A-336

REMOVE

—ﬁa—

NOTE:

REMOVE EXISTING PAVEMENT SO AS TO CONSTRUCT A UNIFORM LAYER OF
BITUMINOUS CONCRETE WEARING SURFACE. THE COST OF REMOVAL AND
DISPOSAL OF THE IN-PLACE PAVEMENT SHALL BE A SUBSIDIARY
OBLIGATION OF ITEM NO. 424A-336

REMOVE —

* AS DIRECTED BY THE ENGINEER

IN PLACE
SIDE ROAD

NOTCH EXISTING SIDE ROAD
TO A DEPTH OF 1.00"

ELEVATION
NOT TO SCALE

NOTE: IN-PLACE ASPHALT TO BE REMOVED

AND DISPOSED OF IN ORDER TO OBTAIN FULL
DEPTH. COST FOR THIS WORK IS TO BE A
SUBSIDIARY OBLIGATION OF ITEM NUMBER 424A-336.

LIMITS OF WORK AT DRIVEWAYS AND TURNOUTS

F—VARIES —F

3.0" OR LESS
EDGE OF PAVEMENT

(WEARING SURFACE ONLY)




300

301

302

303

800

900

901

PROJECT NOTES

PROJECT NO.LCP 41-PP-279
LEE COUNTY

SUMMARY OF QUANTITIES

69 TONS OF ITEM NO. 424A-336 HAS BEEN ADDED FOR THE PURPOSE OF PAVING DRIVEWAY TURNOUTS 3 FT.BACK AND INTERSECTING COUNTY MAINTAINED
ROADS TO THE BACK OF THE RADIUS.

100 TONS OF ITEM NO. 424B-700 HAS BEEN ADDED FOR SPOT LEVELING AND IS TO BE PLACED AT RATES AND LOCATIONS AS DIRECTED BY THE ENGINEER.

ITEM NO. 405A-000, TACK COAT, SHALL BE PLACED ON THE SCRUB SEAL PRIOR TO PLACEMENT OF THE ASPHALT UPPER BINDER OR WEARING SURFACE LAYERS.

IF EMULSIFIED ASPHALT IS USED FOR ITEM NO.405A-000, THE APPLICATION RATE RANGE SHALL BE 0.03-0.07 GAL/SQYD.
IF PG ASPHALT BINDER IS USED FOR ITEM NO. 405A-000, THE APPLICATION RATE RANGE SHALL BE 0.02-0.05 GAL/SQYD.

ITEM NO. 424A-336 SHALL NOT CONTAIN R.A.P. (RECLAIMED ASPHALT PAVEMENT) OR R.A.S. (RECYCLED ASPHALT SHINGLES).

UTILITIES

THERE ARE NO KNOWN UTILITY CONFLICTS ON THIS PROJECT.

REFERENCE

PROJECT NO.

FISCAL| SHEET

YEAR

No.

LCP 41-PP-279

2024

2A

BEULAH UTILITIES DISTRICT
5320 LEE ROAD 270
VALLEY, AL 36854
334-737-5374

AT&T

1801 AIRPORT ROAD
OPELIKA, AL 36801
334-741-7856

CHARTER CABLE
1990 MALL BLVD.
AUBURN, AL 36832
334-887-8171

SOUTHERN NATURAL GAS
5487 LEE ROAD 159
AUBURN, AL 36830
334-887-7835

OTHER NOTES

ALABAMA POWER

9 STAFFORD ROAD.
PHENIX CITY, AL 36870
534-214-5052

T.R.E.C.

15163 US-431
LAFAYETTE, AL 36862
334-864-9331

ALAGASCO

P.0. BOX 2224
BIRMINGHAM, AL 35246
1-800-292-4008

KNOLOGY

3371 SKYWAY DRIVE
AUBURN, AL 36830
334-521-7105

NPDES PERMIT COVERAGE IS NOT REQUIRED FOR THIS PROJECT.

THERE SHALL BE NO FUEL TANKS STORED ON THE RIGHT-OF-WAY, IN ADDITION, NO FUEL TRUCKS OR VEHICLES TRANSPORTING CHEMICALS,
FERTILIZERS, ETC. SHALL BE LEFT UNATTENDED ON THE RIGHT-OF -WA




SUMMARY OF QUANTITIES

PROJECT NO. LCP 41-PP-279
LEE COUNTY

TOTAL QUANTITY [TEM NO. UNIT DESCRIPTION
3305 + 405A-000 GAL TACK COAT
1780 v 424A-336 TON SUPERPAVE BITUMINOUS CONCRETE WEARING SURFACE LAYER, 3/8" MAXIMUM AGGREGATE SIZE MIX, ESAL RANGE A/B
1344 O 424B-700 TON SUPERPAVE BITUMINOUS CONCRETE UPPER BINDER LAYER. LEVELING., 3/8" MAXIMUM AGGREGATE SIZE MIX. ESAL RANGE A/B
326 430B-043 TON AGGREGATE SURFACING (1" DOWN. CRUSHER RUN)
b 701A-004 MILE SOLID WHITE, CLASS 1. TYPE A TRAFFIC STRIPE
2 701A-008 MILE BROKEN YELLOW, CLASS 1. TYPE A TRAFFIC STRIPE
4 701A-012 MILE SOLID YELLOW, CLASS 1, TYPE A TRAFFIC STRIPE
2 701C-000 MILE BROKEN TEMPORARY TRAFFIC STRIPE
9 701C-001 MILE SOLID TEMPORARY TRAFFIC STRIPE
322 703A-002 SQFT TRAFFIC CONTROL MARKINGS. CLASS 2, TYPE A
74 705A-032 EACH PAVEMENT MARKERS., CLASS A-H, TYPE 1-8
2571 105A-037 EACH PAVEMENT MARKERS. CLASS A-H, TYPE 2-D
218 7408-000 SQFT CONSTRUCTION SIGNS
25 740E-000 EACH CONES (36 INCHES HIGH)
25 740M-001 EACH BALLAST FOR CONE
[ 7400-000 EACH PILOT CAR

REFERENCE
PROJECT NO.

FISCAL |
YEAR

SHEET
No.

LCP 41-PP-279

2024

PROJECT NOTES

2300
o 301
* 302
v 303




SUMMARY OF QUANTITI

PROJECT NO. LCP 41-PP-279
LEE COUNTY

DN

REFERENCE
PROJECT NO.

FISCAL
YEAR

SHEET
No.

LCP 41-PP-279

2024

3A

REQUIRED CONSTRUCTION SIGNS REQUIRED TRAFFIC CONTROL MARKINGS
ITEM NO. 740B-000 (SQ.FT. ITEM NO. 703A-002 TRAFFIC CONTROL MARKINGS, CLASS 2, TYPE A (SQ FT)
G20-1 2 8 6 SHS- 30 CR-777 1 28
G20-2 2 8 16 SHS-30 DWG'S CR-88% 5§ 25 SToP (SJfMZ”OCf’m
_ _ CR-276 14 28 ’
W20-1(1500) 2 16 32 SHS-29 A 14 28
W20-4 (1000) 2 16 32 SHS-29 IHS-710-12 CR-373 35 /0
o W20-1(500) 10 9 90 SHS-29
TOTAL SQ.FT. 218.0
o FOR INTERSECTING ROADS / STREETS
STRIPING AND PAVEMENT MARKERS DETAIL
<
<< ] <
w = &
- - z N .0
= 0~ - ox = > -m ~o
¢ |Suy |Sry |SZy |8%w | 8g+ |34, DWG'S
+0E | <<E | =92 |oQx |oBE oxw | 2%
o<, o0h oS% | 835 oan s | 835
23w | R2%u| Rou| REVw | m2Vu ) 83E | REEES | 197-NPL
2005|9825 | 9595|5005 | gF 23| Noxd 52I5 | ps-701-6
Stk | 0% | 5S9% |I9% |sSE | 28 I3, | PM-705-1
SR BXE | BEE |BRF |EQF | 388 [B2% | PM-705-2
e g o -® [ XS
5 X > ©
) Q o
BEGIN END o 0
STA. STA.
0+00 139495 | 5.302 | 1.723 | 3.526 | 1.723 | 8.828 74 257
SUBTOTAL 5.302 | 1.723 | 3.526 | 1.723 | 8.828 74 257
TOTAL 6 2 4 2 9 74 257




END
ROAD WORK

(PLACE 500 FT.PAST THE WORK LIMITS
OR SEE TCP NOTE NO. 30)

G20-2

ROAD WORK

G20-1
NEXT XX MILES

NOTE: TRAILER OR VEHICLE WITH

ORANGE FLAGS OR FLASHING LIGHTS

(NOT REQUIRED FOR A MOVING OPERATION)
SEE "TCP NOTE NO. 18

(PLACE IN ADVANCE OF THE WORK LIMITS g

OR SEE TCP NOTE NO. 30)

gzgR-7 FRW (EXP‘R‘Y /FRWY)
(EXPRY./FRWY) - (EXPRY./FRWY)
200--300-I 500" I 500" I
m] 8 3 %
[y
<= \\| <=
''''''''''''''''''''''''''''''''''''''''''''' A gV &- A"/"'/""/A"""l'""""'""""""'""""'"""""""'"""""""""""
-=h oL WORK AREA R -)

A res
BEGIN END
FINES FINES
R16-3 R16-3a

(PLACE WITHIN 500 FT.OF THE WORK LIMITS
OR SEE TCP NOTE NO. 30)

| 500' | 500' 500"

~
— ~
-y ~

- W20-7
<‘€'§3R3,/;Rwy) (EXPRY./FRWY)

W20-1
(EXPRY./FRWY)

TWO LANE HIGHWAY -

SEE TABLE 6E-10F THE MUTCD PART 6 FOR

DISTANCE OF FLAGGER STATION IN ADVANCE
OF WORK AREA

ONE LANE CLOSED

FOR USE WITH CONES

PROJECT NO. FISCAL sn%g

LCP 41-PP-279

TERTTES G20-4 (COST SHALL BE A SUBSIDIARY OBLIGATION
ARE PRESENT OF ITEM NO. 7400-000, PILOT CAR)
PLLOT CAR W20-7
HIGHER FOLLOW ME (EXPRY./FRWY)
FINE 200'-300" 500" . .
TN | 500 | 500 |
R16-3b = | | |
SEE TCP NOTE NO. 30 A A A
<= \ <=
......................................................................................... R T T TP TP PP PP EPPE PR
-p O WORK AREA -
k k k B
500" | 500" |
SEE TABLE 6E-10OF THE MUTCD PART 6 FOR
DISTANCE OF FLAGGER STATION IN ADVANCE
OF WORK AREA
LEGEND
w .
(EXPRY./FRWY) (EXPRY./FRWY) ngiﬂai JFRWY)
: kK TEMPORARY MOUNTED SIGN
TWO LANE HIGHWAY - ONE LANE CLOSED b POST MOUNTED SIGN
______ FOR USE WITH PILOT CAR 4 CONES
El FLAGGER
.
< —~
ele
=%
o—|O
Z|x
2'a
3.
°l
DELINEATING DETAILS FOR EQUIPMENT PARKING AREAS SEE TCP NOTE NO. 33.
(o)
E~ FOR USE ONLY WHEN EQUIPMENT CANNOT BE STORED THIRTY
ol FEET OR MORE FROM THE EDGE OF PAVEMENT .
o __<> CREW INSTALLING OR REMOVING SIGNS
&”O 2 DRUMS TO BE AS FAR AS PRACTICAL FROM EDGE OF PAVEMENT. MINIMUM DESIRABLE (PAID FOR UNDER ITEM NO. 7408B)
28 PN 08 T O AL I A PO S U o Sl | REVISIONS
ze 3 ! g ROTATING DOME LIGHT (OPERATING)Z
SR #x?“"?ﬁ&-f«:%’:csss50"4%:'2-5'33%Lrsg.snTHAN DESIRABLE SHALL BE AS DIRECTED BY L Wit AL AB AMA DEPAF\)TMENT
UNTY .

~ (PROJECT) _

.
NOTE: "ROAD WORK AHEAD" |
MAY BE USED IN LIEU OF |
"ROAD WORK 500 FT'" SIGN |
AS SHOWN. SEE TCP NOTE

NO. 32.

EDGE_OF PAVEMENT —g -p l

q 100" 50'o.c. —’:

- . .
.
\,2)';\ € EalpiEN] EadkiNg arEAT )

dCfOﬁIZED CHANNELIZING DRUMS

REFLECTORIZED CHANNELIZING
DRUMS AA:.ONO EOéJIPMENT

SIGN MOUNTED ON CONTRACTOR'S EQUIPMENT
Z(TO BE FURNISHED BY THE CONTRACTOR
WITHOUT COST TO THE ALDOT)

L\‘_ 7'-0" MIN. DISTANCE ABOVE EDGE OF PAVEMENT

4-WAY EMERGENCY FLASHERS
(OPERATING)

i

4" MIN.

DRAWN - 01/05/07

REVISED NOTE - ADDED
PAY PROVISIONS FOR
W20-1(MIN) SIGN - 01/30/07

DELETED DETALS FOR
W20-1MIN) SIGN - 11/27/Q7

REVISED SIGNS BASED ON
SIGN REVISIONS IN THE 2013
SPEC./STD. DRAWING BOOK
10/30/12

OF TRANSPORTATION

T.C.P. FOR INSTALLING OR REMOVING

DETAIL FOR PLACEMENT OF W20-1SIGN
AT INTERSECTING ROADS

DELINEATING DETAILS FOR
EQUIPMENT PARKING AREAS

CONSTRUCTION SIGNS

REVISED NOTE NUMBER
REFERENCES - 08/14/08

CHANGED BUREAU NAME
IN TITLE BLOCK - 10/6/17

LOCAL TRANSPORTATION
BUREAU

ADDED LEGEND - 07/16/09

REVISED LANE CLOSURE
DIMENSIONS 12/16/19

ADDED PILOT CAR DETAL
04/05/10

ADDED R16-3 AND R16-3a
SIGNS 4/5/21

ADDED REFERENCE TO TCP
NOTE 30 4/13/21

ADDED R16-3b SIGN 11/15/21

TRAFFIC CONTROL PLAN
DETAILS FOR LANE CLOSURE

TWO LANE HIGHWAY
PILOT CAR AND/OR CONE APPLICATION

NOT TO SCALE




12.

THE TRAFFIC CONTROL PLAN IS DEVELOPED IN CONFORMANCE WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL
DEVICES, PART 6, 2009 EDITION. THE TRAFFIC CONTROL DEVICES INDICATED REPRESENT CONDITIONS KNOWN DURING
PLAN DEVELOPMENT. IN THE EVENT ACTUAL PHYSICAL CONDITIONS WARRANT ADDITIONAL TRAFFIC CONTROL DEVICES,

THEY SHALL BE INSTALLED IN CONFORMANCE WITH THE M.U.T.C.D., PART 6, AS DIRECTED BY THE ENGINEER.
COST SHALL BE PAID FOR UNDER THE APPROPRIATE PAY ITEM.

THE CONTRACTOR MAY BE REQUIRED TO FURNISH ADDITIONAL WARNING SIGNS AND FLAGGERS NOT SHOWN ON THE
TRAFFIC CONTROL PLAN WHENEVER HIS FORCES ARE WORKING ON, NEAR, OR CROSSING ANY CONNECTING ROADS
OR STREETS. COST SHALL BE PAID FOR UNDER THE APPROPRIATE PAY ITEM.

ANY SIGNING OR OTHER TRAFFIC CONTROL DEVICES NOT SHOWN ON THIS TCP BUT DEEMED NECESSARY BY THE
ENGINEER SHALL BE FURNISHED BY THE CONTRACTOR AND PAID FOR UNDER THE APPROPRIATE PAY ITEM.

WHERE THE LOCATION OF A REQUIRED SIGN FALLS ON A DRIVEWAY, SIDEWALK, BRIDGE, ETC., OR WHERE THE
VISIBILITY OF A SIGN IS LIMITED TO THE TRAVELING PUBLIC, THE LOCATION SHALL BE ADJUSTED AS DIRECTED
BY THE ENGINEER.

THE CONTRACTOR IS TO RELOCATE, COVER, OR REMOVE DURING CONSTRUCTION, AND THEN RESET OR UNCOVER
UPON COMPLETION OF A PARTICULAR SECTION ANY CONFLICTING IN-PLACE ROADWAY SIGNS AND DELINEATORS,

AS DIRECTED BY THE ENGINEER. SIGNS REQUIRING REMOVAL SHALL BE STOCKPILED AS DIRECTED BY THE ENGINEER
AND SHALL BECOME THE PROPERTY OF THE COUNTY. COST SHALL BE A SUBSIDIARY OBLIGATION OF ITEM 740B.

ALL VEHICLES, EQUIPMENT, PERSONNEL (EXCEPT FLAGGERS) AND THEIR ACTIVITIES ARE RESTRICTED AT ALL TIMES
TO ONE SIDE OF THE PAVEMENT UNLESS AUTHORIZED BY THE ENGINEER.

FLAGGERS SHALL BE PROPERLY ATTIRED, EQUIPPED WITH STAFF MOUNTED STOP/SLOW PADDLES IN SIGHT OF EACH
OTHER, OR HAVE DIRECT COMMUNICATIONS AT ALL TIMES. FLAGGER STATION LOCATIONS MAY BE VARIED FROM
THOSE SHOWN BASED ON ROADWAY ALIGNMENT AND CONDITIONS AT THE TIME OF THE LANE CLOSURE.

ALL TRAFFIC CONTROL DEVICES THAT ARE NOT APPLICABLE AT ANY SPECIFIC TIME SHALL BE COVERED
OR REMOVED, AS DIRECTED BY THE ENGINEER. COST SHALL BE A SUBSIDIARY OBLIGATION OF ITEM 740B.

RA-1 (REBUILD ALABAMA) SIGNS SHALL BE REQUIRED FOR EVERY PROJECT. RA-1SIGNS SHALL BE PLACED AT THE
BEGINNING OF THE WORK LIMITS OF THE SUBJECT PROJECT ROUTE. RA-1SIGNS SHALL BE POSTED ON THE RIGHT-HAND
SIDE OF THE ROADWAY ON THEIR OWN SUPPORT SYSTEM. THE RA-1SIGNS SHALL BE REMOVED UPON COMPLETION

OF THE PROJECT.

CONSTRUCTION SIGNS MOUNTED ON A SINGLE OR DUAL SQUARE TUBULAR OR U-CHANNEL
POST SHALL BE INSTALLED AS SHOWN ON SPECIAL DRAWINGS IHS-710-21 AND IHS-710-23.

DURING NON-WORKING HOURS, NO EQUIPMENT OR MATERIAL SHALL BE PARKED OR STORED CLOSER THAN 30 FEET
TO THE EDGE OF ANY ROADWAY CARRYING TRAFFIC. WHEN THIS IS NOT PRACTICAL, IT SHALL BE PLACED IN AN
AREA APPROVED BY THE ENGINEER AND DELINEATED BY REFLECTORIZED DRUMS. THIS INCLUDES STORAGE OF
TRAFFIC CONTROL DEVICES SUCH AS TRAILER MOUNTED OR OTHER TEMPORARY SIGNS, BARRICADES, DRUMS, ETC.,
WHICH ARE NOT IN USE DURING NON-WORKING HOURS. TO BE FURNISHED BY THE CONTRACTOR WITHOUT COST
TO THE ALABAMA DEPARTMENT OF TRANSPORTATION.

DURING THE WIDENING OR RESURFACING OF ANY ROADWAY CARRYING TRAFFIC, THE CONTRACTOR SHALL DRESS
SHOULDERS TO THE EDGE OF PAVEMENT TO PREVENT TEMPORARY DROP-OFFS IN EXCESS OF 2 INCHES AFTER
EACH DAYS PAVING IS COMPLETE. COST TO BE A SUBSIDIARY OBLIGATION OF THE ASSOCIATED PLANT MIX ITEM.

A DIFFERENCE IN ELEVATION OF APPROXIMATELY TWO (2) INCHES OR LESS AT THE CENTERLINE MAY BE ALLOWED DURING
NON-WORKING HOURS WITHOUT ADDITIONAL TRAFFIC CONTROL. SPECIAL CONDITIONS MAY EXIST WHERE PROTECTION SHOULD
BE PROVIDED WHERE THE DIFFERENCE IS TWO (2) INCHES OR LESS.

THE CONTRACTOR SHALL PLACE ALL ADVANCE WARNING SIGNS BEFORE PROCEEDING WITH HIS WORK. SIGNS SHALL
BE PLACED IN ORDER IN THE DIRECTION OF TRAFFIC AND REMOVED IN REVERSE ORDER.

THE CONTRACTOR SHALL MAINTAIN AT LEAST ONE ACCESS TO BUSINESSES AND RESIDENCES DURING ALL
PHASES OF CONSTRUCTION.

O 18.

19.

20.

21

22.

23.

24,

O 25.

O 26.
O 27.

O 28.

29.

30.

O 3.

32.

33.

FISCAL SHEET
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TRALER OR VEHICLE WITH FLAGS OR LIGHTS, REQUIRED BY THIS SCHEME, SHALL BE A SUBSIDIARY OBLIGATION
OF ITEM 740B.

ALL CONTRACTOR'S EMPLOYEES PERSONAL VEHICLES AND CONTRACTOR'S EQUIPMENT NOT IN OPERATION
SHALL BE PARKED A MINIMUM OF 30 FEET FROM THE TRAVELED WAY DURING WORKING HOURS, SO AS
NOT TO CREATE A HAZARD. EQUIPMENT AND VEHICLES MAY BE PARKED CLOSER IF OUTSIDE THE
CLEARZONE AND WITH PERMISSION OF THE ENGINEER.

REQUIRED TEMPORARY ROUTE MARKER ASSEMBLIES THAT ARE TO BE LOCATED IN THE VICINITY OF EXISTING
ROUTE MARKERS SHOULD BE PLACED ALONG SIDE OF THOSE ALREADY IN PLACE. SOME EXISTING ROUTE
MARKERS MAY HAVE TO BE COVERED OR REMOVED, AS DIRECTED BY THE ENGINEER. COST SHALL BE A
SUBSIDIARY OBLIGATION OF ITEM 740B.

LONGITUDINAL DIMENSIONS MAY BE ADJUSTED SLIGHTLY TO FIT FIELD CONDITIONS. THE LATERAL PLACEMENT
OF THE FLAGGER MAY BE VARIED FROM THAT SHOWN.

ALL SIGNS SHALL BE POST MOUNTED IF THE WORK PERIOD EXCEEDS FOUR DAYS, EXCEPT FOR THOSE SIGNS
WHICH ARE MOUNTED ON BARRICADES. FOR REPEATED DAY OPERATIONS IN THE SAME LOCATIONS, WHEN ALL
DEVICES ARE REMOVED AT NIGHT, SIGNS MAY BE MOUNTED ON TEMPORARY SUPPORTS.

ALL BLACK ON ORANGE CONSTRUCTION SIGNS SHALL BE FABRICATED USING TYPE XI FLUORESCENT ORANGE
REFLECTIVE SHEETING MATERIAL FOR THE SIGN BACKGROUND.

PAVING OPERATIONS SHALL BE CONFINED TO ONE LANE IN THE DIRECTION OF TRAFFIC.

FOR MOVING OPERATIONS, THE TRAFFIC CONES MAY BE DELETED IF FLAGGERS ARE IN SIGHT OF EACH
OTHER ON A TWO LANE ROADWAY.

CHANNELIZING DEVICES ARE TO BE EXTENDED TO A POINT WHERE THEY ARE VISIBLE TO APPROACHING TRAFFIC.
TAPER SHOULD BE FORMED BY PLACING ONE CONE FOR EACH FOOT OF LANE WIDTH.

THE SPACING BETWEEN CHANNELIZING DEVICES IN A WORK AREA SHOULD BE APPROXIMATELY EQUAL TO
TWO TO FOUR TIMES THE SPEED LIMIT. FOR LOW SPEED ROADS AND STREETS, A CLOSER SPACING
SHOULD BE USED.

THE LIMITS OF THE WORK AREA SHALL BE DETERMINED BY THE ENGINEER.

THE G20-1AND G20-2 SIGNS ARE NOT REQUIRED FOR PROJECTS LESS THAN 2 MILES IN LENGTH. WHEN G20-1
AND G20-2 SIGNS ARE NOT USED, THE R16-3 SIGNS SHALL BE PLACED 500 FT IN ADVANCE OF THE "ROAD WORK
1500 FT" SIGNS AND THE R16-3a SIGNS SHALL BE PLACED 250 FT PAST THE TERMINATION OF THE LANE CLOSURE
AS INDICATED IN THE TRAFFIC CONTROL PLAN.R16-3b (HIGHER FINE ZONE) SIGNS SHALL BE POSTED AT MAXIMUM
INTERVALS OF 3 MILES THROUGHOUT THE PROJECT LIMITS.

DURING PLACEMENT OF GUARDRAIL AND/OR GUARDRAIL END ANCHORS, A REFLECTORIZED DRUM SHALL BE
PLACED BEFORE THE END OF ANY EXPOSED GUARDRAIL AT NIGHT WHERE THE GUARDRAIL END CANNOT
BE REPLACED IN ONE DAY'S TIME.

ONE W20-1SIGN (ROAD WORK 500 FT) HAS BEEN SET UP TO BE USED AT EACH INTERSECTING STREET
OR ROAD. A W20-1(STD.) SIGN (3'X 3') SHOULD BE USED FOR LOW VOLUME, LOW SPEED INTERSECTING
STREETS / ROADS. A W20-1(EXPRY./FRWY.) SIGN (4'X 4') SHOULD BE USED FOR HIGH VOLUME, HIGH
SPEED INTERSECTING STREETS / ROADS.

IF THE CONTRACTOR CHOOSES TO SPLICE THE REQUIRED POST MOUNTED CONSTRUCTION SIGNS, THEY
SHALL BE SPLICED AS SHOWN ON SPECIAL DRAWING IHS-710-23.

REVISIONS

W8 SIGNS INTENDED TO WARN MOTORISTS OF SURFACE CONDITIONS EXTENDING FOR GREATER THAN ONE MILE SHALL BE
PLACED PRIOR TO THE BEGINNING OF SURFACE CONDITION AND AT ONE MILE INCREMENTS THEREAFTER.

THE W20-7 AND W20-4 SIGNS SHALL BE PLACED AT THE APPROPRIATE
TIME AND SHALL BE COVERED OR REMOVED WHEN FLAGGERS ARE NOT
ON DUTY AND DURING NON-WORKING HOURS.

() ADDITIONAL NOTES FOR TRAFFIC CONTROL PLAN
UTILIZING CONES FOR LANE CLOSURE.

DRAWN - 01/05/07

08/08/08-Revised Note 12
& Added Note 13.

01/21/10 - Deleted Note 16

3/04/14 -REVISED NOTE 11
TO OMIT REFERENCE TO
ANOTHER SHEET.

12/16/19 - REVISED NOTE 23

04/05/10 - Revised Note 30

03/29/11 - Revised Notes
10 and 33

3/20/15 -REVISED NOTE 10
TO OMIT REFERENCE TO
SPECIAL DRAWING IHS-710-12.

3/11/20 -ADDED NOTE 9
AND 16

ALABAMA DEPARTMENT
OF TRANSPORTATION

04/13/11 - Revised Note 31

10/05/11 - Revised Notes
10 ond 33

02/10/12 - Revised Note 1

9/23/15 - DELETED NOTE 23
AND REVISED NOTE 12

4/13/21 -ADDED NOTE 30

8/7/17 - REVISED NOTE 11

11/715/21 -REVISED NOTE 30

LOCAL TRANSPORTATION
BUREAU

10/30/12 - REVISED NOTES
12,17, & 32 BASED ON SIGN
REVISIONS IN THE 2013

SPEC./STD DRAWING BOOK.

CHANGED BUREAU NAME
IN TITLE BLOCK - 10/6/17

12/5/18 - DELETED NOTE 30

1/28/19 - ADDED NOTE 23

7/31/19 - REVISED NOTE 23

2/05/14 -DELETED NOTE 8

7/31/19 - REVISED NOTE 31

9/3/13 - REVISED NOTE 29

TRAFFIC CONTROL PLAN
STANDARD NOTE SHEET




34. THE CONTRACTOR AND THE CONSTRUCTION ENGINEER SHALL DISCUSS AND PLAN FOR THE HANDLING OF TRAFFIC
FOR ALL HOLIDAYS BEFORE ANY WORK BEGINS. UNLESS OTHERWISE PRE-APPROVED BY THE REGION ENGINEER.

THE FOLLOWING SHALL HOLD:

THE CONTRACTOR SHALL NOT HAVE A LANE CLOSURE DURING THE FOLLOWING PERIODS UNLESS OTHERWISE
DIRECTED BY THE ENGINEER OR ALDOT:

FOR CHRISTMAS AND NEW YEARS DAY:
FROM 11:59 PM DECEMBER 23 THROUGH 6:00 AM JANUARY 2.

FOR NATIONAL MEMORIAL DAY AND LABOR DAY:
FROM 12:00 NOON THE FRIDAY BEFORE THE HOLIDAY THROUGH 11:59 PM THE DAY OF THE HOLIDAY.

FOR INDEPENDENCE DAY (THE 4TH OF JULY):
FROM 12:00 NOON THE DAY BEFORE THE HOLIDAY TO 11:59 PM THE DAY OF THE HOLIDAY.

FOR THANKSGIVING DAY:

FROM 12:00 NOON THE WEDNESDAY BEFORE THANKSGIVING DAY THROUGH 11:59 PM THE SUNDAY
FOLLOWING THANKSGIVING DAY.

ANY OTHER STATE HOLIDAYS WILL BE HANDLED AS APPROVED BY THE PROJECT ENGINEER.

THE CONTRACTOR SHALL COORDINATE WITH THE ENGINEER AND LOCAL GOVERNMENT ON TRAFFIC AND/OR WORK
RESTRICTIONS FOR LOCAL HOLIDAYS OR EVENTS NOT LISTED ON ALDOT'S LIST OF OFFICIAL HOLIDAYS.

FISCAL SHEET
PROJECT NO. YEAR NO.

LCP 41-PP-279 2024/ 10

REVISIONS

DRAWN - 03/04/13

3/04/13 - ADDED NOTE 34
TO BE USED AS NEEDED

10/01/14 - REVISED NOTE 34
TO READ REGION ENGINEER

ALABAMA DEPARTMENT
OF TRANSPORTATION

LOCAL TRANSPORTATION

CHANGED BUREAU NAME

BUREAU

IN TITLE BLOCK - 10/6/17

TRAFFIC CONTROL PLAN

REVISED NOTE 34 12/18/19

STANDARD NOTE SHEET
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BEGIN WORK STA. 0+00

BEGIN PROJECT STA. 0+00

EXISTING BRIDGE CULVERTS (RETAIN,PAVE AND STRIPE OVER)
(NONE)

EXISTING BRIDGES (RETAIN AND STRIPE OVER)
(NONE)

EQUATIONS AND EXCEPTIONS

(NONE)
FEET MILES
TOTAL STATIONING OF PROJECT 8003.00
EQUATIONS AND EXCEPTIONS 0.00
NET LENGTH OF PROJECT 8003.00 1515
NET LENGTH OF BRIDGES 0.00 0.000
NET LENGTH OF ROADWAYS 8003.00 1515

COUNTY HIGHWAY DEPARTM

PLANS OF PROPOSED PROJECT NUMBER LCP 41-PP-339

RESURFACING ON CR-§39
FROM CR-743 TO CR-745

SPUR - RESURFACING ON CR-2032
FROM CR-339 TO CR-339

LEE COUNTY, AL

REFERENCE JpiscaLlsneet] LABT
STATE | pROJECT NO. |YEAR| NoO. | No.

AL LCP 41-PP-339 | 2024 | 1 10

NI

BEGIN WORK (SPUR) STA. 0+00

BEGIN PROJECT (SPUR) STA. 0+00
END WORK (SPUR) STA.

2
@%@
& 4

END PROJECT (SPUR) STA. 2+43

END WORK STA.

DESIGN DESIGNATION
ADT (2020) 63
ADT (2033 81
K -
D
TDHV
TADT 381
V_(DESIGN SPEED) 20 mph
|
N

77+60

END PROJECT STA. 77+60

PROJECT NUMBERS LCP 41-PP-279 AND LCP 41-PP-344 ARE
INCLUDED IN THIS PROPOSAL AND ARE COVERED UNDER
THIS PROJECT.

THESE PLANS HAVE BEEN PREPARED TO CONFORM
WITH ALABAMA DEPARTMENT OF TRANSPORTATION
STANDARD SPECIFICATIONS FOR HIGHWAY
CONSTRUCTION, 2022 EDITION.

NOTE: THE BIDDERS ATTENTION IS DIRECTED TO
SUBARTICLE 102.08(t) CONTAINED IN THE 2022
STANDARD SPECIFICATIONS CONCERNING COMBINATION
BIDS (COUNTY FINANCED PROJECTS).

Approved by:

COUNTY ENGINEER




REFERENCE FISCAL|SHEET
PROJECT NO. YEAR | NoO.

LCP 41-PP-339 2024 | 1A

INDEX TO SHEETS

PROJECT NO. LCP 41-PP-339
LEE COUNTY

SHEET NO. DESCRIPTION

! TITLE SHEET
(A INDEX T0 SHEETS
2-2A TYPICAL SECTIONS
2B PROJECT NOTES
3-3A SUMMARY OF QUANTITIES AND SUMMARY OF QUANTITIES BOX SHEET
4 OMIT
d OMIT
b OMIT
1 OMIT
A OMIT
8 PROJECT DETAIL: DETAILS FOR LANE CLOSURE TWO LANE HIGHWAY PILOT CAR AND/OR CONE APPLICATION
9 TRAFFIC CONTROL PLAN (STANDARD NOTE SHEET)
10 TRAFFIC CONTROL PLAN (STANDARD NOTE SHEET)

THE FOLLOWING IS A LIST OF SPECIAL OR STANDARD DRAWINGS CONTAINED IN THE ALABAMA DEPARTMENT OF TRANSPORTATION
SPECIAL & STANDARD HIGHWAY DRAWINGS BOOKLET (U.S. CUSTOMARY UNITS OF MEASUREMENT)
DATED 2024, WHICH APPLIES TO THIS PROJECT.

INDEX' NO. SPECIAL DRAWING NO. DESCRIPTION
70101 PS-701-6 DETAILS OF TRAFFIC STRIPING FOR 2 LANE HIGHWAYS
10104 197-NPL DETAILS OF NO PASSING LINES FOR TWO LANE, TWO DIRECTION ROADWAY
70301 TCM-703 (SHEET 1 OF 2) PAVEMENT LEGENDS AND MARKINGS
70302 TCM-703 (SHEET 2 OF 2) PAVEMENT LEGENDS AND MARKINGS
70001 PM-705-1 DETAILS OF PAVEMENT MARKERS, CLASS A A-H AND B
70004 PM-705-2 DETAILS SHOWING APPLICATION OF PAVEMENT MARKERS
11017 [HS-710-12 DETAILS OF ROADWAY SIGN POSTS (SMALL CHANNEL AND TUBULAR SECTION)
11032 [HS-710-21 DETAILS FOR LOCATION AND MOUNTING OF STANDARD FLAT PANEL SIGNS ON U-CHANNEL AND TUBULAR POSTS
71039 [H5-710-23 LIGHTWEIGHT STRUCTURAL SIGN SUPPORT INSTALLATIONS
71069 SHS-10 STANDARD HIGHWAY SIGNS
71092 SHS-28 STANDARD HIGHWAY SIGNS
71093 SHS-29 STANDARD HIGHWAY SIGNS

71094 SHS-30 STANDARD HIGHWAY SIGNS




TYPICAL SECTION

PROJECT NO.LCP 41-PP-339

LEE COUNTY
NO SCALE

30 FT. R.O.W. (IN PLACE)

REFERENCE FISCAL|SHEET
PROJECT NO. YEAR | No.
LCP 41-PP-339 2024 2

ROW LINE

_____________ ~ W,  SLOPE TOFIT

PROJECT NOTES

EXISTING 2'-3' SHOULDER

20-22 FT. ROADBED (IN PLACE) / REQUIRED

P

REQ'D. 16 ft. BITUMINOUS CONC. PAVEMENT

IN PLACE 16 FT.
DOUBLE SURFACE TREATMENT (RETAIN)

€
EXIST PAV'T
8 ft. . 8 ft.

(TYP)

REQD 1 SHOULDER

MWATCH EXISTING SLDPWE

REQD 1" SHOULDER

STA. 0+00 TO STA. 10+60
STA. 65+70 TO STA. 77+60

LEGEND

EXISTING 2'-3' SHOULDER

ROW LINE

SLOPE TO FIT (TYP)
EXISTING SLOPE

—_— e

(REQD 424A-346 BMD SUPERPAVE BITUMINOUS CONCRETE WEARING SURFACE LAYER, LEVELING, 172" MAXIMUM AGGREGATE

SIZE MIX, ESAL RANGE A/B, (140-150 LBS/SY) (16" WIDE)

(@REQD 430B-043 AGGREGATE SURFACING (1" DOWN, CRUSHER RUN) (1 WIDE, EACH SIDE)

200
A IN PLACE 16.0 FT.DOUBLE SURFACE TREATMENT (RETAIN)
IN PLACE 16.0 FT.MPROVED BITUMINOUS CONCRETE WEARING SURFACE (APPROX. 3" THICK) (RETAIN)
IN PLACE 6 inch. GRANULAR SOIL BASE (RETAIN)
DETAIL FOR PAVEMENT TRANSITIONS AT
BEGINNING AND END OF PROJECT LIMITS OF WORK AT PAVED INTERSECTIONS LIMITS OF WORK AT DRIVEWAYS AND TURNQOUTS
VARIES AS DIRECTED 25 FT MIN. OR AS DIRECTED REQD £OP CR-339
[ BY THE ENGINEER [ BY THE ENGINEER | ~ TO BACK OF RADIUS OR = |
EXISTING EOP
F— VARIES
- 7 3.0"_OR LESS
REMOVE EDGE OF PAVEMENT
NOTE: N PLACE (WEARING SURFACE ONLY)
REMOVE EXISTING PAVEMENT SO AS TO CONSTRUCT A UNIFORM LAYER OF 70 A DEPTH OF 1807 SIDE RORD
BITUMINOUS CONCRETE WEARING SURFACE. THE COST OF REMOVAL AND
DISPOSAL OF THE IN-PLACE PAVEMENT SHALL BE A SUBSIDIARY N T SOME AR PSS ot GRDER T OB UL
OBLIGATION OF ITEM NO. 424A-346. * AS DIRECTED BY THE ENGINEER SUBSIOIARY OBLIGATION OF NEM: NUMBER 424A-346.




TYPICAL SECTION

PROJECT NO.LCP 41-PP-339

LEE COUNTY
NO SCALE

30 FT. R.O.W. (IN PLACE)

REFERENCE FISCAL|SHEET
PROJECT NO. YEAR | No.
LCP 41-PP-339 2024 | 2A

ROW LINE

PROJECT NOTES

16-18 FT. ROADBED (IN PLACE) / REQUIRED

REQ'D. 12 ft. BITUMINOUS CONC. PAVEMENT

P

EXISTING 2' SHOULDER
IN PLACE 12-14 FT.
DOUBLE SURFACE TREATMENT (RETAIN)

€
EXIST PAV'T
6-7 ft. o 6-7 ft.

SLOPE TO FIT (TYP)

REQD 1 SHOULDER

MWATCH EXISTING SLDPWE

REQD 1" SHOULDER

STA. 10+60 TO STA. 65470
SPUR - STA. 0+00 TO STA. 2+43

LEGEND

EXISTING 2' SHOULDER

ROW LINE

SLOPE TO FIT (TYP)
EXISTING SLOPE

—_— e

(REQD 424A-346 BMD SUPERPAVE BITUMINOUS CONCRETE WEARING SURFACE LAYER, LEVELING, 172" MAXIMUM AGGREGATE

SIZE MIX, ESAL RANGE A/B, (140-150 LBS/SY) (12" WIDE)

(@REQD 430B-043 AGGREGATE SURFACING (1" DOWN, CRUSHER RUN) (1 WIDE, EACH SIDE)

200
[A IN PLACE 12.0-14.0 FT.DOUBLE SURFACE TREATMENT (RETAIN)
IN PLACE 12.0-14.0 FT.IMPROVED BITUMINOUS CONCRETE WEARING SURFACE (APPROX. 3" THICK) (RETAIN)
IN PLACE 6 inch. GRANULAR SOIL BASE (RETAIN)
DETAIL FOR PAVEMENT TRANSITIONS AT
BEGINNING AND END OF PROJECT LIMITS OF WORK AT PAVED INTERSECTIONS LIMITS OF WORK AT DRIVEWAYS AND TURNQOUTS
VARIES AS DIRECTED 25 FT _MIN. OR AS DIRECTED REQ'D EOP CR-339
[ BY THE ENGINEER [ BY THE ENGINEER | ~ TO BACK OF RADIUS OR = |
EXISTING EOP
F— VARIES—
_%__ P / 3.0 OR LESS
R EDGE OF PAVEMENT
NOTE: EMOVE N (WEARING SURFACE ONLY)
REMOVE EXISTING PAVEMENT SO AS TO CONSTRUCT A UNIFORM LAYER OF 70 A DEPTH OF 1507 SIDE R0
BITUMINOUS CONCRETE WEARING SURFACE. THE COST OF REMOVAL AND .
DISPOi./:L OF THE IN-PLACE PAVEMENT SHALL BE A SUBSIDIARY (CLEVATION ggéfglggggs;ég:%iﬁf#:?g%%::g; %’%‘ﬁu
OBLIGATION OF ITEM NO. 424A-346. * AS DIRECTED BY THE ENGINEER SUBSIDIARY OBLIGATION OF ITEM NUMBER 424A-346.
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REFERENCE
PROJECT NO.

FISCAL| SHEET

YEAR

No.

LCP 41-PP-339

2024

2B

PROJECT NOTES

PROJECT NO.LCP 41-PP-539
LEE COUNTY

TYPICAL SECTION NOTES

ITEM 424A-346 B.M.D. SHALL REPLACE ITEM 42

4A-346. ITEM 424A-346 B.M.D. SHALL MEET THE BALANCED MIX DESIGN ASPHALT SPECIFICATIONS
CONTAINED IN THE PROPOSAL. THE ASPHALT PLACEME

6. ITE
NT RATE OF 150 LBS/SY SHALL REMAIN THE SAME.

SUMMARY OF QUANTITIES

57 TONS OF ITEM NO. 424A-346 HAS BEEN ADDED FOR THE PURPOSE OF PAVING DRIVEWAY TURNOUTS 3 FT.BACK AND INTERSECTING COUNTY MAINTAINED

ROADS TO THE BACK OF THE RADIUS.

50 TONS OF ITEM NO. 424B-700 HAS BEEN ADDED FOR SPOT LEVELING AND IS TO BE PLACED AT RATES AND LOCATIONS AS DIRECTED BY THE ENGINEER.

UTILITIES

THERE ARE NO KNOWN UTILITY CONFLICTS ON THIS PROJECT.

BEULAH UTILITIES DISTRICT

5320 LEE ROAD 270
VALLEY, AL 36854
334-737-5374

AT&T

1801 ARPORT ROAD
OPELIKA, AL 36801
334-741-7856

CHARTER CABLE
1990 MALL BLVD.
AUBURN, AL 36832
334-887-8171

SOUTHERN NATURAL GAS
5487 LEE ROAD 159
AUBURN, AL 36830
334-887-7835

OTHER NOTES

LOACHAPOKA WATER AUTHORITY
4742 LEE ROAD 188
LOACHAPOKA, AL 36865
334-887-3329

ALABAMA POWER

9 STAFFORD ROAD.
PHENIX CITY, AL 36870
334-214-5052

ALAGASCO

P.0. BOX 2224
BIRMINGHAM, AL 35246
1-800-292-4008

KNOLOGY

3371 SKYWAY DRIVE
AUBURN, AL 36830
334-521-7105

NPDES PERMIT COVERAGE IS NOT REQUIRED FOR THIS PROJECT.

RED ON THE RIGHT-OF-WAY, IN ADDITION, NO FUEL TRUCKS OR VEHICLES TRANSPORTING CHEMICALS, FERTILIZERS, ETC. SHALL BE




SUMMARY OF QUANTITIES

PROJECT NO. LCP 41-PP-339
LEE COUNTY

TOTAL QUANTITY [TEM NO. UNIT DESCRIPTION
915 2{) 424A-346 TON SUPERPAVE BITUMINOUS CONCRETE WEARING SURFACE LAYER, LEVELING. 1/2" MAXIMUM AGGREGATE SIZE MIX., ESAL RANGE A/B
50 o 424B-100 TON SUPERPAVE BITUMINOUS CONCRETE UPPER BINDER LAYER, LEVELING, 3/8" MAXIMUM AGGREGATE SIZE MIX, ESAL RANGE A/B
170 430B-043 TON AGGREGATE SURFACING (1" DOWN, CRUSHER RUN)
1 680A-001 LUMP SUM GEOMETRIC CONTROLS
96 703A-002 SQFT TRAFFIC CONTROL MARKINGS. CLASS 2, TYPE A
139 740B-000 SQFT CONSTRUCTION STGNS
25 740E-000 EACH CONES (36 INCHES HIGH)
25 740M-001 EACH BALLAST FOR CONE
1 7400-000 EACH PILOT CAR

REFERENCE
PROJECT NO.

FISCAL |
YEAR

SHEET
No.

LCP 41-PP-339

2024

PROJECT NOTES

200
2 300
o 301




SUMMARY OF QUANTITI

PROJECT NO. LCP

LEE COUNTY

REQUIRED CONSTRUCTION SIGNS

41-PP-339

DN

REFERENCE
PROJECT NO.

FISCAL
YEAR

SHEET
No.

LCP 41-PP-339

2024

3A

ITEM NO. 740B-000 (SQ.FT.)

REQUIRED TRAFFIC CONTROL MARKINGS

ITEM NO. 703A-002 TRAFFIC CONTROL MARKINGS, CLASS 2, TYPE A (SQ FT)

SIGN NUMBER [ SQ FT| TOTAL | DRAWING REMARKS
G20-1 1 8 8 SHS-30
G20-2 1 8 8 SHS-30 DWG'S
W20-1 (1500) 2 16 32 SHS-29
W20-4 (1000) 2 16 32 SHS-29 IHS-710-12
W20-7 2 16 32 SHS-29 IHS-710-21
o W20-1 (500) 3 9 27 SHS-29
TOTAL SQ.FT. 139.0

o FOR INTERSECTING ROADS / STREETS

- 3%8C€T(|:%N s WIDTH2 (FT) SQ24FT REMARKS | DRAWING
CR-2TJ1 2 24 STOP TeM=703
CR-743 2 24 (SHT. 2 OF 2)
CR-2032 12 24

TOTAL SQ.FT. 96.0




END
ROAD WORK

(PLACE 500 FT.PAST THE WORK LIMITS
OR SEE TCP NOTE NO. 30)

G20-2

ROAD WORK

G20-1
NEXT XX MILES

NOTE: TRAILER OR VEHICLE WITH

ORANGE FLAGS OR FLASHING LIGHTS

(NOT REQUIRED FOR A MOVING OPERATION)
SEE "TCP NOTE NO. 18

(PLACE IN ADVANCE OF THE WORK LIMITS g

OR SEE TCP NOTE NO. 30)

gzgR-7 FRW (EXP‘R‘Y /FRWY)
(EXPRY./FRWY) - (EXPRY./FRWY)
200--300-I 500" I 500" I
m] 8 3 %
[y
<= \\| <=
''''''''''''''''''''''''''''''''''''''''''''' A gV &- A"/"'/""/A"""l'""""'""""""'""""'"""""""'"""""""""""
-=h oL WORK AREA R -)

A res
BEGIN END
FINES FINES
R16-3 R16-3a

(PLACE WITHIN 500 FT.OF THE WORK LIMITS
OR SEE TCP NOTE NO. 30)

| 500' | 500' 500"

~
— ~
-y ~

- W20-7
<‘€'§3R3,/;Rwy) (EXPRY./FRWY)

W20-1
(EXPRY./FRWY)

TWO LANE HIGHWAY -

SEE TABLE 6E-10F THE MUTCD PART 6 FOR

DISTANCE OF FLAGGER STATION IN ADVANCE
OF WORK AREA

ONE LANE CLOSED

FOR USE WITH CONES

PROJECT NO. FISCAL sn%g

LCP 41-PP-339

TERTTES G20-4 (COST SHALL BE A SUBSIDIARY OBLIGATION
ARE PRESENT OF ITEM NO. 7400-000, PILOT CAR)
PLLOT CAR W20-7
HIGHER FOLLOW ME (EXPRY./FRWY)
FINE 200'-300" 500" . .
TN | 500 | 500 |
R16-3b = | | |
SEE TCP NOTE NO. 30 A A A
<= \ <=
......................................................................................... R T T TP TP PP PP EPPE PR
-p O WORK AREA -
k k k B
500" | 500" |
SEE TABLE 6E-10OF THE MUTCD PART 6 FOR
DISTANCE OF FLAGGER STATION IN ADVANCE
OF WORK AREA
LEGEND
w .
(EXPRY./FRWY) (EXPRY./FRWY) ngiﬂai JFRWY)
: kK TEMPORARY MOUNTED SIGN
TWO LANE HIGHWAY - ONE LANE CLOSED b POST MOUNTED SIGN
______ FOR USE WITH PILOT CAR 4 CONES
El FLAGGER
.
< —~
ele
=%
o—|O
Z|x
2'a
3.
°l
DELINEATING DETAILS FOR EQUIPMENT PARKING AREAS SEE TCP NOTE NO. 33.
(o)
E~ FOR USE ONLY WHEN EQUIPMENT CANNOT BE STORED THIRTY
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dCfOﬁIZED CHANNELIZING DRUMS

REFLECTORIZED CHANNELIZING
DRUMS AA:.ONO EOéJIPMENT

SIGN MOUNTED ON CONTRACTOR'S EQUIPMENT
Z(TO BE FURNISHED BY THE CONTRACTOR
WITHOUT COST TO THE ALDOT)

L\‘_ 7'-0" MIN. DISTANCE ABOVE EDGE OF PAVEMENT

4-WAY EMERGENCY FLASHERS
(OPERATING)

i

4" MIN.

DRAWN - 01/05/07

REVISED NOTE - ADDED
PAY PROVISIONS FOR
W20-1(MIN) SIGN - 01/30/07

DELETED DETALS FOR
W20-1MIN) SIGN - 11/27/Q7

REVISED SIGNS BASED ON
SIGN REVISIONS IN THE 2013
SPEC./STD. DRAWING BOOK
10/30/12

OF TRANSPORTATION

T.C.P. FOR INSTALLING OR REMOVING

DETAIL FOR PLACEMENT OF W20-1SIGN
AT INTERSECTING ROADS

DELINEATING DETAILS FOR
EQUIPMENT PARKING AREAS

CONSTRUCTION SIGNS

REVISED NOTE NUMBER
REFERENCES - 08/14/08

CHANGED BUREAU NAME
IN TITLE BLOCK - 10/6/17

LOCAL TRANSPORTATION
BUREAU

ADDED LEGEND - 07/16/09

REVISED LANE CLOSURE
DIMENSIONS 12/16/19

ADDED PILOT CAR DETAL
04/05/10

ADDED R16-3 AND R16-3a
SIGNS 4/5/21

ADDED REFERENCE TO TCP
NOTE 30 4/13/21

ADDED R16-3b SIGN 11/15/21

TRAFFIC CONTROL PLAN
DETAILS FOR LANE CLOSURE

TWO LANE HIGHWAY
PILOT CAR AND/OR CONE APPLICATION

NOT TO SCALE




12.

THE TRAFFIC CONTROL PLAN IS DEVELOPED IN CONFORMANCE WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL
DEVICES, PART 6, 2009 EDITION. THE TRAFFIC CONTROL DEVICES INDICATED REPRESENT CONDITIONS KNOWN DURING
PLAN DEVELOPMENT. IN THE EVENT ACTUAL PHYSICAL CONDITIONS WARRANT ADDITIONAL TRAFFIC CONTROL DEVICES,

THEY SHALL BE INSTALLED IN CONFORMANCE WITH THE M.U.T.C.D., PART 6, AS DIRECTED BY THE ENGINEER.
COST SHALL BE PAID FOR UNDER THE APPROPRIATE PAY ITEM.

THE CONTRACTOR MAY BE REQUIRED TO FURNISH ADDITIONAL WARNING SIGNS AND FLAGGERS NOT SHOWN ON THE
TRAFFIC CONTROL PLAN WHENEVER HIS FORCES ARE WORKING ON, NEAR, OR CROSSING ANY CONNECTING ROADS
OR STREETS. COST SHALL BE PAID FOR UNDER THE APPROPRIATE PAY ITEM.

ANY SIGNING OR OTHER TRAFFIC CONTROL DEVICES NOT SHOWN ON THIS TCP BUT DEEMED NECESSARY BY THE
ENGINEER SHALL BE FURNISHED BY THE CONTRACTOR AND PAID FOR UNDER THE APPROPRIATE PAY ITEM.

WHERE THE LOCATION OF A REQUIRED SIGN FALLS ON A DRIVEWAY, SIDEWALK, BRIDGE, ETC., OR WHERE THE
VISIBILITY OF A SIGN IS LIMITED TO THE TRAVELING PUBLIC, THE LOCATION SHALL BE ADJUSTED AS DIRECTED
BY THE ENGINEER.

THE CONTRACTOR IS TO RELOCATE, COVER, OR REMOVE DURING CONSTRUCTION, AND THEN RESET OR UNCOVER
UPON COMPLETION OF A PARTICULAR SECTION ANY CONFLICTING IN-PLACE ROADWAY SIGNS AND DELINEATORS,

AS DIRECTED BY THE ENGINEER. SIGNS REQUIRING REMOVAL SHALL BE STOCKPILED AS DIRECTED BY THE ENGINEER
AND SHALL BECOME THE PROPERTY OF THE COUNTY. COST SHALL BE A SUBSIDIARY OBLIGATION OF ITEM 740B.

ALL VEHICLES, EQUIPMENT, PERSONNEL (EXCEPT FLAGGERS) AND THEIR ACTIVITIES ARE RESTRICTED AT ALL TIMES
TO ONE SIDE OF THE PAVEMENT UNLESS AUTHORIZED BY THE ENGINEER.

FLAGGERS SHALL BE PROPERLY ATTIRED, EQUIPPED WITH STAFF MOUNTED STOP/SLOW PADDLES IN SIGHT OF EACH
OTHER, OR HAVE DIRECT COMMUNICATIONS AT ALL TIMES. FLAGGER STATION LOCATIONS MAY BE VARIED FROM
THOSE SHOWN BASED ON ROADWAY ALIGNMENT AND CONDITIONS AT THE TIME OF THE LANE CLOSURE.

ALL TRAFFIC CONTROL DEVICES THAT ARE NOT APPLICABLE AT ANY SPECIFIC TIME SHALL BE COVERED
OR REMOVED, AS DIRECTED BY THE ENGINEER. COST SHALL BE A SUBSIDIARY OBLIGATION OF ITEM 740B.

RA-1 (REBUILD ALABAMA) SIGNS SHALL BE REQUIRED FOR EVERY PROJECT. RA-1SIGNS SHALL BE PLACED AT THE
BEGINNING OF THE WORK LIMITS OF THE SUBJECT PROJECT ROUTE. RA-1SIGNS SHALL BE POSTED ON THE RIGHT-HAND
SIDE OF THE ROADWAY ON THEIR OWN SUPPORT SYSTEM. THE RA-1SIGNS SHALL BE REMOVED UPON COMPLETION

OF THE PROJECT.

CONSTRUCTION SIGNS MOUNTED ON A SINGLE OR DUAL SQUARE TUBULAR OR U-CHANNEL
POST SHALL BE INSTALLED AS SHOWN ON SPECIAL DRAWINGS IHS-710-21 AND IHS-710-23.

DURING NON-WORKING HOURS, NO EQUIPMENT OR MATERIAL SHALL BE PARKED OR STORED CLOSER THAN 30 FEET
TO THE EDGE OF ANY ROADWAY CARRYING TRAFFIC. WHEN THIS IS NOT PRACTICAL, IT SHALL BE PLACED IN AN
AREA APPROVED BY THE ENGINEER AND DELINEATED BY REFLECTORIZED DRUMS. THIS INCLUDES STORAGE OF
TRAFFIC CONTROL DEVICES SUCH AS TRAILER MOUNTED OR OTHER TEMPORARY SIGNS, BARRICADES, DRUMS, ETC.,
WHICH ARE NOT IN USE DURING NON-WORKING HOURS. TO BE FURNISHED BY THE CONTRACTOR WITHOUT COST
TO THE ALABAMA DEPARTMENT OF TRANSPORTATION.

DURING THE WIDENING OR RESURFACING OF ANY ROADWAY CARRYING TRAFFIC, THE CONTRACTOR SHALL DRESS
SHOULDERS TO THE EDGE OF PAVEMENT TO PREVENT TEMPORARY DROP-OFFS IN EXCESS OF 2 INCHES AFTER
EACH DAYS PAVING IS COMPLETE. COST TO BE A SUBSIDIARY OBLIGATION OF THE ASSOCIATED PLANT MIX ITEM.

A DIFFERENCE IN ELEVATION OF APPROXIMATELY TWO (2) INCHES OR LESS AT THE CENTERLINE MAY BE ALLOWED DURING
NON-WORKING HOURS WITHOUT ADDITIONAL TRAFFIC CONTROL. SPECIAL CONDITIONS MAY EXIST WHERE PROTECTION SHOULD
BE PROVIDED WHERE THE DIFFERENCE IS TWO (2) INCHES OR LESS.

THE CONTRACTOR SHALL PLACE ALL ADVANCE WARNING SIGNS BEFORE PROCEEDING WITH HIS WORK. SIGNS SHALL
BE PLACED IN ORDER IN THE DIRECTION OF TRAFFIC AND REMOVED IN REVERSE ORDER.

THE CONTRACTOR SHALL MAINTAIN AT LEAST ONE ACCESS TO BUSINESSES AND RESIDENCES DURING ALL
PHASES OF CONSTRUCTION.

O 18.

19.

20.

21

22.

23.

24,

O 25.

O 26.
O 27.

O 28.

29.

30.

O 3.

32.

33.

FISCAL SHEET
PROJECT NO. YEAR NO.

LCP 41-PP-339 2024/ 9

TRALER OR VEHICLE WITH FLAGS OR LIGHTS, REQUIRED BY THIS SCHEME, SHALL BE A SUBSIDIARY OBLIGATION
OF ITEM 740B.

ALL CONTRACTOR'S EMPLOYEES PERSONAL VEHICLES AND CONTRACTOR'S EQUIPMENT NOT IN OPERATION
SHALL BE PARKED A MINIMUM OF 30 FEET FROM THE TRAVELED WAY DURING WORKING HOURS, SO AS
NOT TO CREATE A HAZARD. EQUIPMENT AND VEHICLES MAY BE PARKED CLOSER IF OUTSIDE THE
CLEARZONE AND WITH PERMISSION OF THE ENGINEER.

REQUIRED TEMPORARY ROUTE MARKER ASSEMBLIES THAT ARE TO BE LOCATED IN THE VICINITY OF EXISTING
ROUTE MARKERS SHOULD BE PLACED ALONG SIDE OF THOSE ALREADY IN PLACE. SOME EXISTING ROUTE
MARKERS MAY HAVE TO BE COVERED OR REMOVED, AS DIRECTED BY THE ENGINEER. COST SHALL BE A
SUBSIDIARY OBLIGATION OF ITEM 740B.

LONGITUDINAL DIMENSIONS MAY BE ADJUSTED SLIGHTLY TO FIT FIELD CONDITIONS. THE LATERAL PLACEMENT
OF THE FLAGGER MAY BE VARIED FROM THAT SHOWN.

ALL SIGNS SHALL BE POST MOUNTED IF THE WORK PERIOD EXCEEDS FOUR DAYS, EXCEPT FOR THOSE SIGNS
WHICH ARE MOUNTED ON BARRICADES. FOR REPEATED DAY OPERATIONS IN THE SAME LOCATIONS, WHEN ALL
DEVICES ARE REMOVED AT NIGHT, SIGNS MAY BE MOUNTED ON TEMPORARY SUPPORTS.

ALL BLACK ON ORANGE CONSTRUCTION SIGNS SHALL BE FABRICATED USING TYPE XI FLUORESCENT ORANGE
REFLECTIVE SHEETING MATERIAL FOR THE SIGN BACKGROUND.

PAVING OPERATIONS SHALL BE CONFINED TO ONE LANE IN THE DIRECTION OF TRAFFIC.

FOR MOVING OPERATIONS, THE TRAFFIC CONES MAY BE DELETED IF FLAGGERS ARE IN SIGHT OF EACH
OTHER ON A TWO LANE ROADWAY.

CHANNELIZING DEVICES ARE TO BE EXTENDED TO A POINT WHERE THEY ARE VISIBLE TO APPROACHING TRAFFIC.
TAPER SHOULD BE FORMED BY PLACING ONE CONE FOR EACH FOOT OF LANE WIDTH.

THE SPACING BETWEEN CHANNELIZING DEVICES IN A WORK AREA SHOULD BE APPROXIMATELY EQUAL TO
TWO TO FOUR TIMES THE SPEED LIMIT. FOR LOW SPEED ROADS AND STREETS, A CLOSER SPACING
SHOULD BE USED.

THE LIMITS OF THE WORK AREA SHALL BE DETERMINED BY THE ENGINEER.

THE G20-1AND G20-2 SIGNS ARE NOT REQUIRED FOR PROJECTS LESS THAN 2 MILES IN LENGTH. WHEN G20-1
AND G20-2 SIGNS ARE NOT USED, THE R16-3 SIGNS SHALL BE PLACED 500 FT IN ADVANCE OF THE "ROAD WORK
1500 FT" SIGNS AND THE R16-3a SIGNS SHALL BE PLACED 250 FT PAST THE TERMINATION OF THE LANE CLOSURE
AS INDICATED IN THE TRAFFIC CONTROL PLAN.R16-3b (HIGHER FINE ZONE) SIGNS SHALL BE POSTED AT MAXIMUM
INTERVALS OF 3 MILES THROUGHOUT THE PROJECT LIMITS.

DURING PLACEMENT OF GUARDRAIL AND/OR GUARDRAIL END ANCHORS, A REFLECTORIZED DRUM SHALL BE
PLACED BEFORE THE END OF ANY EXPOSED GUARDRAIL AT NIGHT WHERE THE GUARDRAIL END CANNOT
BE REPLACED IN ONE DAY'S TIME.

ONE W20-1SIGN (ROAD WORK 500 FT) HAS BEEN SET UP TO BE USED AT EACH INTERSECTING STREET
OR ROAD. A W20-1(STD.) SIGN (3'X 3') SHOULD BE USED FOR LOW VOLUME, LOW SPEED INTERSECTING
STREETS / ROADS. A W20-1(EXPRY./FRWY.) SIGN (4'X 4') SHOULD BE USED FOR HIGH VOLUME, HIGH
SPEED INTERSECTING STREETS / ROADS.

IF THE CONTRACTOR CHOOSES TO SPLICE THE REQUIRED POST MOUNTED CONSTRUCTION SIGNS, THEY
SHALL BE SPLICED AS SHOWN ON SPECIAL DRAWING IHS-710-23.

REVISIONS

W8 SIGNS INTENDED TO WARN MOTORISTS OF SURFACE CONDITIONS EXTENDING FOR GREATER THAN ONE MILE SHALL BE
PLACED PRIOR TO THE BEGINNING OF SURFACE CONDITION AND AT ONE MILE INCREMENTS THEREAFTER.

THE W20-7 AND W20-4 SIGNS SHALL BE PLACED AT THE APPROPRIATE
TIME AND SHALL BE COVERED OR REMOVED WHEN FLAGGERS ARE NOT
ON DUTY AND DURING NON-WORKING HOURS.

() ADDITIONAL NOTES FOR TRAFFIC CONTROL PLAN
UTILIZING CONES FOR LANE CLOSURE.

DRAWN - 01/05/07

08/08/08-Revised Note 12
& Added Note 13.

01/21/10 - Deleted Note 16

3/04/14 -REVISED NOTE 11
TO OMIT REFERENCE TO
ANOTHER SHEET.

12/16/19 - REVISED NOTE 23

04/05/10 - Revised Note 30

03/29/11 - Revised Notes
10 and 33

3/20/15 -REVISED NOTE 10
TO OMIT REFERENCE TO
SPECIAL DRAWING IHS-710-12.

3/11/20 -ADDED NOTE 9
AND 16

ALABAMA DEPARTMENT
OF TRANSPORTATION

04/13/11 - Revised Note 31

10/05/11 - Revised Notes
10 ond 33

02/10/12 - Revised Note 1

9/23/15 - DELETED NOTE 23
AND REVISED NOTE 12

4/13/21 -ADDED NOTE 30

8/7/17 - REVISED NOTE 11

11/715/21 -REVISED NOTE 30

LOCAL TRANSPORTATION
BUREAU

10/30/12 - REVISED NOTES
12,17, & 32 BASED ON SIGN
REVISIONS IN THE 2013

SPEC./STD DRAWING BOOK.

CHANGED BUREAU NAME
IN TITLE BLOCK - 10/6/17

12/5/18 - DELETED NOTE 30

1/28/19 - ADDED NOTE 23

7/31/19 - REVISED NOTE 23

2/05/14 -DELETED NOTE 8

7/31/19 - REVISED NOTE 31

9/3/13 - REVISED NOTE 29

TRAFFIC CONTROL PLAN
STANDARD NOTE SHEET




34. THE CONTRACTOR AND THE CONSTRUCTION ENGINEER SHALL DISCUSS AND PLAN FOR THE HANDLING OF TRAFFIC
FOR ALL HOLIDAYS BEFORE ANY WORK BEGINS. UNLESS OTHERWISE PRE-APPROVED BY THE REGION ENGINEER.

THE FOLLOWING SHALL HOLD:

THE CONTRACTOR SHALL NOT HAVE A LANE CLOSURE DURING THE FOLLOWING PERIODS UNLESS OTHERWISE
DIRECTED BY THE ENGINEER OR ALDOT:

FOR CHRISTMAS AND NEW YEARS DAY:
FROM 11:59 PM DECEMBER 23 THROUGH 6:00 AM JANUARY 2.

FOR NATIONAL MEMORIAL DAY AND LABOR DAY:
FROM 12:00 NOON THE FRIDAY BEFORE THE HOLIDAY THROUGH 11:59 PM THE DAY OF THE HOLIDAY.

FOR INDEPENDENCE DAY (THE 4TH OF JULY):
FROM 12:00 NOON THE DAY BEFORE THE HOLIDAY TO 11:59 PM THE DAY OF THE HOLIDAY.

FOR THANKSGIVING DAY:

FROM 12:00 NOON THE WEDNESDAY BEFORE THANKSGIVING DAY THROUGH 11:59 PM THE SUNDAY
FOLLOWING THANKSGIVING DAY.

ANY OTHER STATE HOLIDAYS WILL BE HANDLED AS APPROVED BY THE PROJECT ENGINEER.

THE CONTRACTOR SHALL COORDINATE WITH THE ENGINEER AND LOCAL GOVERNMENT ON TRAFFIC AND/OR WORK
RESTRICTIONS FOR LOCAL HOLIDAYS OR EVENTS NOT LISTED ON ALDOT'S LIST OF OFFICIAL HOLIDAYS.

FISCAL SHEET
PROJECT NO. YEAR NO.

LCP 41-PP-339 2024/ 10

REVISIONS

DRAWN - 03/04/13

3/04/13 - ADDED NOTE 34
TO BE USED AS NEEDED

10/01/14 - REVISED NOTE 34
TO READ REGION ENGINEER

ALABAMA DEPARTMENT
OF TRANSPORTATION

LOCAL TRANSPORTATION

CHANGED BUREAU NAME

BUREAU

IN TITLE BLOCK - 10/6/17

TRAFFIC CONTROL PLAN

REVISED NOTE 34 12/18/19

STANDARD NOTE SHEET
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PLANS OF PROPOSED PROJECT NUMBER LCP 41-PP-544
RESURFACING ON CR-§44

FROM CR-379 TO CR-791
LEE COUNTY, AL

INDEX TO PROJECT

BEGIN WORK STA. 0+00

BEGIN PROJECT STA. 0+00

EXISTING BRIDGE CULVERTS (RETAIN,PAVE AND STRIPE OVER)

(NONE)

EXISTING BRIDGES (RETAIN AND STRIPE OVER)

(NONE)

EQUATIONS AND EXCEPTIONS
(NONE)

FEET MILES
TOTAL STATIONING OF PROJECT 11820.00
EQUATIONS AND EXCEPTIONS 32.00
NET LENGTH OF PROJECT 11820.00 2.238
NET LENGTH OF BRIDGES 0. 0.000
NET LENGTH OF ROADWAYS 11820.00 2238
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PROJECT NO. |YEAR| No. | No.

AL LCP 41-PP-344 | 2024 | 1 10

CNTT

DESIGN DESIGNATION

ADT (2024 527
ADT (2034 675
K -
D

TDHV

TADT 41

V (DESIGN SPEED) 45 mbh

118+20

118+20

PROJECT NUMBERS LCP 41-PP-279 AND LCP 41-PP-339 ARE

INCLUDED IN THIS PROPOSAL AND ARE COVERED UNDER
THIS PROJECT.

THESE PLANS HAVE BEEN PREPARED TO CONFORM
WITH ALABAMA DEPARTMENT OF TRANSPORTATION
STANDARD SPECIFICATIONS FOR HIGHWAY
CONSTRUCTION, 2022 EDITION.

NOTE: THE BIDDERS ATTENTION IS DIRECTED TO
SUBARTICLE 102.08(b) CONTAINED IN THE 2022
STANDARD SPECIFICATIONS CONCERNING COMBINATION
BIDS (COUNTY FINANCED PROJECTS).

Approved by:

COUNTY ENGINEER




REFERENCE FISCAL | SHEET
PROJECT NO. YEAR | NoO.

LCP 41-PP-344 2024 | 1A

INDEX TO SHEETS

PROJECT NO. LCP 41-PP-344
LEE COUNTY

SHEET NO. DESCRIPTION

I TITLE SHEET
1A [NDEX TO SHEETS
2 TYPICAL SECTION
2A PROJECT NOTES
3-3A SUMMARY OF QUANTITIES AND SUMMARY OF QUANTITIES BOX SHEET
4 OMIT
b OMIT
o
8 PROJECT DETAIL: DETAILS FOR LANE CLOSURE TWO LANE HIGHWAY PILOT CAR AND/OR CONE APPLICATION
9 TRAFFIC CONTROL PLAN (STANDARD NOTE SHEET)
10 TRAFFIC CONTROL PLAN (STANDARD NOTE SHEET)

THE FOLLOWING 15 A LIST OF SPECIAL OR STANDARD DRAWINGS CONTAINED IN THE ALABAMA DEPARTMENT OF TRANSPORTATION
SPECIAL & STANDARD HIGHWAY DRAWINGS BOOKLET (U.S. CUSTOMARY UNITS OF MEASUREMENT)
DATED 2024, WHICH APPLIES T0 THIS PROJECT.

INDEX NO. SPECIAL DRAWING NO. DESCRIPTION
70101 PS-701-6 DETAILS OF TRAFFIC STRIPING FOR 2 LANE HIGHWAYS
70104 197-NP DETAILS OF NO PASSING LINES FOR TWO LANE, TWO DIRECTION ROADWAY
10302 TCM-703 _(SHEET 2 OF 2) PAVEMENT LEGENDS AND MARKINGS
70001 PN-705-1 DETAILS OF PAVEMENT MARKERS, CLASS A, A-H AND B
70504 PI-709-2 DETAILS SHOWING APPLICATION OF PAVEMENT MARKERS
11017 [H5-710-12 DETAILS OF ROADWAY SIGN POSTS (SMALL CHANNEL AND TUBULAR SECTION)
71032 [HS-710-21 DETAILS FOR LOCATION AND MOUNTING OF STANDARD FLAT PANEL SIGNS ON U-CHANNEL AND TUBULAR POSTS
71039 [HS-710-23 LIGHTWEIGHT STRUCTURAL SIGN SUPPORT INSTALLATIONS
71093 SHS-29 STANDARD HIGHWAY SIGNS

71094 SHS-30 STANDARD HIGHWAY SIGNS




TYPICAL S

CCTION

PROJECT NO.LCP 41-PP-§44
LEE COUNTY
NO SCALE

80 FT. R.Q.W. (IN PLACE)

REFERENCE
PROJECT NO.

FISCAL|SHEET
YEAR | NO.

LCP 41-PP-344 2024 | 2

ROW LINE

EXISTING 3' SHOULDER

SLOPE TO FIT (TYP)

26 FT. ROADBED (IN PLACE) / REQUIRED

4 REQ'D. 20 ft. BITUMINOUS CONC. PAVEMENT

IN PLACE 20 ft. BITUMINOUS CONC (RETAIN)
€
EXIST PAV'T
10 ft. . 10 ft.

REQD 1" SHOULDER
REQD 1" SHOULDER

MfTCH EXISTING SLUP&

STA.

0+00 TO STA.
LEGEND

118+20

(REQD 424A-336 SUPERPAVE BITUMINOUS CONCRETE WEARING SURFACE LAYER, 3/8" MAXIMUM AGGREGATE

SIZE MIX, ESAL RANGE A/B, (110 LBS/SY) (20" WIDE)

(@REQD 424B-700 SUPERPAVE BITUMINOUS CONCRETE UPPER BINDER LAYER, LEVELING, 3/8" MAXIMUM AGGREGATE

SIZE MIX, ESAL RANGE A/B, (60-80 LBS/SY) (20' WIDE)
(RREQD 405A-000 TACK COAT
(@REQD 430B-043 AGGREGATE SURFACING (1" DOWN, CRUSHER RUN) (1" WIDE, EACH SIDE)

[A] IN PLACE 20.0 FT.SCRUB SEAL (RETAIN)

IN PLACE 20.0 FT.IMPROVED BITUMINOUS CONCRETE WEARING SURFACE (APPROX. 3" THICK) (RETAIN)

IN PLACE 6 inch. GRANULAR SOIL BASE (RETAIN)

EXISTING 3' SHOULDER

SLOPE TO FIT (TYP)

ROW LINE

EXISTING SLOPE

DETAIL FOR PAVEMENT TRANSITIONS AT
BEGINNING AND END OF PROJECT

VARIES AS DIRECTED

25 FT MIN. OR AS DIRECTED

[ BY THE ENGINEER

BY THE ENGINEER |

—gﬁax—;———f

NOTE:

REMOVE EXISTING PAVEMENT SO AS TO CONSTRUCT A UNIFORM LAYER OF

REMOVE

BITUMINOUS CONCRETE WEARING SURFACE. THE COST OF REMOVAL AND
DISPOSAL OF THE IN-PLACE PAVEMENT SHALL BE A SUBSIDIARY

OBLIGATION OF ITEM NO. 424A-336

LIMITS OF WORK AT PAVED INTERSECTIONS

REQ'D EOP CR-344
TO BACK OF RADIUS OR = |
EXISTING EOP

IN PLACE

NOTCH EXISTING SIDE ROAD SIDE ROAD

TO A DEPTH OF 1.00"

ELEVATION
NOT TO SCALE
* AS DIRECTED BY THE ENGINEER

NOTE: IN-PLACE ASPHALT TO BE REMOVED

AND DISPOSED OF IN ORDER TO OBTAIN FULL
DEPTH. COST FOR THIS WORK IS TO BE A
SUBSIDIARY OBLIGATION OF ITEM NUMBER 424A-336.

LIMITS OF WORK AT DRIVEWAYS AND TURNOUTS

F—VARIES—F

3.0" OR LESS
EDGE OF PAVEMENT

(WEARING SURFACE ONLY)
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301
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303

800
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UTILITIES

REFERENCE FISCAL|SHEET
PROJECT NO. YEAR | No.

LCP 41-PP-344 2024 | 2A

PROJECT NOTES

PROJECT NO.LCP 41-PP-3544
LEE COUNTY

SUMMARY OF QUANTITIES

73 TONS OF ITEM NO. 424A-336 HAS BEEN ADDED FOR THE PURPOSE OF PAVING DRIVEWAY TURNOUTS 3 FT.BACK AND INTERSECTING COUNTY MAINTAINED
ROADS TO THE BACK OF THE RADIUS.

100 TONS OF ITEM NO. 424B-700 HAS BEEN ADDED FOR SPOT LEVELING AND IS TO BE PLACED AT RATES AND LOCATIONS AS DIRECTED BY THE ENGINEER.

ITEM NO. 405A-000, TACK COAT, SHALL BE PLACED ON THE SCRUB SEAL PRIOR TO PLACEMENT OF T
IF EMULSIFIED ASPHALT IS USED FOR ITEM NO.405A-000, THE APPLICATION RATE RANGE SHALL BE

SSPHALT UPPER BINDER OR WEARING SURFACE LAYERS.
IF PG ASPHALT BINDER IS USED FOR ITEM NO. 405A-000, THE APPLICATION RATE RANGE SHALL BE

HE
03-0.07 GAL/SQYD.

0. .0
0.02-0.05 GAL/SQYD.

ITEM NO. 424A-336 SHALL NOT CONTAIN R.A.P. (RECLAIMED ASPHALT PAVEMENT) OR R.A.S. (RECYCLED ASPHALT SHINGLES).

THERE ARE NO KNOWN UTILITY CONFLICTS ON THIS PROJECT.

BEULAH UTILITIES DISTRICT LOACHAPOKA WATER AUTHORITY
5320 LEE ROAD 270 4742 LEE ROAD 188
VALLEY, AL 36854 LOACHAPOKA, AL 36865
534-737-5374 334-887-3329

AT&T ALABAMA POWER

1801 AIRPORT ROAD 9 STAFFORD ROAD.
OPELIKA, AL 36801 PHENIX CITY, AL 36870
334-741-7856 334-214-5052
CHARTER CABLE ALAGASCO

1990 MALL BLVD. P.0. BOX 2224
AUBURN, AL 36832 BIRMINGHAM, AL 35246
334-887-8171 1-800-292-4008
SOUTHERN NATURAL GAS KNOLOGY

5487 LEE ROAD 159 3371 SKYWAY DRIVE
AUBURN, AL 36830 AUBURN, AL 36830
334-887-7835 534-521-7105

OTHER NOTES

NPDES PERMIT COVERAGE IS NOT REQUIRED FOR THIS PROJECT.

THERE SHALL BE NO FUEL TANKS STORED ON THE RIGHT-OF-WAY, IN ADDITION, NO FUEL TRUCKS OR VEHICLES TRANSPORTING CHEMICALS, FERTILIZERS, ETC. SHALL BE
LEFT UNATTENDED ON THE RIGHT-OF-WAY.




SUMMARY OF QUANTITIES

PROJECT NO. LCP 41-PP-344
LEE COUNTY

TOTAL QUANTITY [TEM NO. UNIT DESCRIPTION
2807 + 405A-000 GAL TACK COAT
1518 2v424A-336 TON SUPERPAVE BITUMINOUS CONCRETE WEARING SURFACE LAYER. 3/8" MAXIMUM AGGREGATE SIZE MIX, ESAL RANGE A/B
1151 O 424B-700 TON SUPERPAVE BITUMINOUS CONCRETE UPPER BINDER LAYER, LEVELING, 3/8" MAXIMUM AGGREGATE SIZE MIX, ESAL RANGE A/B
216 430B-043 TON AGGREGATE SURFACING (1" DOWN. CRUSHER RUN)
5 701A-004 MILE SOLID WHITE, CLASS 1. TYPE A TRAFFIC STRIPE
2 701A-008 MILE BROKEN YELLOW., CLASS 1., TYPE A TRAFFIC STRIPE
3 701A-012 MILE SOLID YELLOW. CLASS 1. TYPE A TRAFFIC STRIPE
2 701C-000 MILE BROKEN TEMPORARY TRAFFIC STRIPE
8 701C-001 MILE SOLID TEMPORARY TRAFFIC STRIPE
330 703A-002 SQFT TRAFFIC CONTROL MARKINGS. CLASS 2, TYPE A
b3 705A-032 EACH PAVEMENT MARKERS., CLASS A-H. TYPE 1-B
211 105A-037 EACH PAVEMENT MARKERS. CLASS A-H. TYPE 2-D
209 7408-000 SQFT CONSTRUCTION SIGNS
25 740E-000 EACH CONES (36 INCHES HIGH)
25 740M-001 EACH BALLAST FOR CONE
1 7400-000 EACH PILOT CAR
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SUMMARY OF QUANTITI

PROJECT NO. LCP

41-PP-3544

LEE COUNTY

REQUIRED CONSTRUCTION SIGNS

ITEM NO. 740B-000 (SQ.FT.)

DN

REFERENCE
PROJECT NO.

FISCAL
YEAR

SHEET
NoO.

LCP 41-PP-344

2024

3A

REQUIRED TRAFFIC CONTROL MARKINGS

ITEM NO. 703A-002 TRAFFIC CONTROL MARKINGS, CLASS 2, TYPE A (SQ FT)

SIGN NUMBER | SQ FT| TOTAL DRAWING REMARKS CR-34L4OCAAI'TI8,I§I-379 W|DT|1‘|2(FT) SQ24FT REMARKS | DRAWING
G20-1 2 8 16 SHS-30 8?'§jg %8 gg
' - TCM-703
G20-2 2 8 16 SHS-30 DWG'S CR-345 25 25 PNe  lnr 2 oF 2
W20-1 (1500) 2 16 32 SHS-29 Rl 25 22
W20-4 (1000) 2 16 32 SHS-29 IHS-710-12 CR-343 20 40
g W20-1(500) 9 9 81 SHS-29
TOTAL SQ.FT. 209.0
o FOR INTERSECTING ROADS / STREETS
STRIPING AND PAVEMENT MARKERS DETAIL
<
< w <
ww & g
a — >
c 0~ N: o 5= 5o Rgz
g |39 | 5,8 |3z |9%d | BET | oYw DWG'S
SQE | L5 | 29k [O0FE | o5E | Txy | 3%%
8« | o0k °3nh,|53h,, | 22w s%> | 83F <z
Poluw| mwl RoPw I RLPw | nE W 83F | RE5 | 197-NPL
2005 | 5E05| 9295|5705 | 9F25 | N 15| ps-701-6
CWET| Z9ET| 28T 28T | o | ozxo| 2ac
I 295 |33% |35% |BdE | Z&y |28 | /0]
— ':Zv— el ol ':%»— =0 5>£ ':Ei(' PM-705-2
=] &g o e o
> a o
o = —
n Q o
BEGIN END 3] v
STA. STA.
0+00 |[118+20| 4.478 | 1.455 | 2.978 | 1.455 | 7.456 63 217
SUBTOTAL 4.478 | 1.455 | 2.978 | 1.455 | 7.456 63 217
TOTAL 5 2 3 2 8 63 217




END
ROAD WORK

(PLACE 500 FT.PAST THE WORK LIMITS
OR SEE TCP NOTE NO. 30)

G20-2

ROAD WORK

G20-1
NEXT XX MILES

NOTE: TRAILER OR VEHICLE WITH

ORANGE FLAGS OR FLASHING LIGHTS

(NOT REQUIRED FOR A MOVING OPERATION)
SEE "TCP NOTE NO. 18

(PLACE IN ADVANCE OF THE WORK LIMITS g

OR SEE TCP NOTE NO. 30)

gzgR-7 FRW (EXP‘R‘Y /FRWY)
(EXPRY./FRWY) - (EXPRY./FRWY)
200--300-I 500" I 500" I
m] 8 3 %
[y
<= \\| <=
''''''''''''''''''''''''''''''''''''''''''''' A gV &- A"/"'/""/A"""l'""""'""""""'""""'"""""""'"""""""""""
-=h oL WORK AREA R -)

A res
BEGIN END
FINES FINES
R16-3 R16-3a

(PLACE WITHIN 500 FT.OF THE WORK LIMITS
OR SEE TCP NOTE NO. 30)

| 500' | 500' 500"

~
— ~
-y ~

- W20-7
<‘€'§3R3,/;Rwy) (EXPRY./FRWY)

W20-1
(EXPRY./FRWY)

TWO LANE HIGHWAY -

SEE TABLE 6E-10F THE MUTCD PART 6 FOR

DISTANCE OF FLAGGER STATION IN ADVANCE
OF WORK AREA

ONE LANE CLOSED

FOR USE WITH CONES

PROJECT NO. FISCAL sn%g

LCP 41-PP-344

TERTTES G20-4 (COST SHALL BE A SUBSIDIARY OBLIGATION
ARE PRESENT OF ITEM NO. 7400-000, PILOT CAR)
PLLOT CAR W20-7
HIGHER FOLLOW ME (EXPRY./FRWY)
FINE 200'-300" 500" . .
TN | 500 | 500 |
R16-3b = | | |
SEE TCP NOTE NO. 30 A A A
<= \ <=
......................................................................................... R T T TP TP PP PP EPPE PR
-p O WORK AREA -
k k k B
500" | 500" |
SEE TABLE 6E-10OF THE MUTCD PART 6 FOR
DISTANCE OF FLAGGER STATION IN ADVANCE
OF WORK AREA
LEGEND
w .
(EXPRY./FRWY) (EXPRY./FRWY) ngiﬂai JFRWY)
: kK TEMPORARY MOUNTED SIGN
TWO LANE HIGHWAY - ONE LANE CLOSED b POST MOUNTED SIGN
______ FOR USE WITH PILOT CAR 4 CONES
El FLAGGER
.
< —~
ele
=%
o—|O
Z|x
2'a
3.
°l
DELINEATING DETAILS FOR EQUIPMENT PARKING AREAS SEE TCP NOTE NO. 33.
(o)
E~ FOR USE ONLY WHEN EQUIPMENT CANNOT BE STORED THIRTY
ol FEET OR MORE FROM THE EDGE OF PAVEMENT .
o __<> CREW INSTALLING OR REMOVING SIGNS
&”O 2 DRUMS TO BE AS FAR AS PRACTICAL FROM EDGE OF PAVEMENT. MINIMUM DESIRABLE (PAID FOR UNDER ITEM NO. 7408B)
28 PN 08 T O AL I A PO S U o Sl | REVISIONS
ze 3 ! g ROTATING DOME LIGHT (OPERATING)Z
SR #x?“"?ﬁ&-f«:%’:csss50"4%:'2-5'33%Lrsg.snTHAN DESIRABLE SHALL BE AS DIRECTED BY L Wit AL AB AMA DEPAF\)TMENT
UNTY .

~ (PROJECT) _

.
NOTE: "ROAD WORK AHEAD" |
MAY BE USED IN LIEU OF |
"ROAD WORK 500 FT'" SIGN |
AS SHOWN. SEE TCP NOTE

NO. 32.

EDGE_OF PAVEMENT —g -p l

q 100" 50'o.c. —’:

- . .
.
\,2)';\ € EalpiEN] EadkiNg arEAT )

dCfOﬁIZED CHANNELIZING DRUMS

REFLECTORIZED CHANNELIZING
DRUMS AA:.ONO EOéJIPMENT

SIGN MOUNTED ON CONTRACTOR'S EQUIPMENT
Z(TO BE FURNISHED BY THE CONTRACTOR
WITHOUT COST TO THE ALDOT)

L\‘_ 7'-0" MIN. DISTANCE ABOVE EDGE OF PAVEMENT

4-WAY EMERGENCY FLASHERS
(OPERATING)

i

4" MIN.

DRAWN - 01/05/07

REVISED NOTE - ADDED
PAY PROVISIONS FOR
W20-1(MIN) SIGN - 01/30/07

DELETED DETALS FOR
W20-1MIN) SIGN - 11/27/Q7

REVISED SIGNS BASED ON
SIGN REVISIONS IN THE 2013
SPEC./STD. DRAWING BOOK
10/30/12

OF TRANSPORTATION

T.C.P. FOR INSTALLING OR REMOVING

DETAIL FOR PLACEMENT OF W20-1SIGN
AT INTERSECTING ROADS

DELINEATING DETAILS FOR
EQUIPMENT PARKING AREAS

CONSTRUCTION SIGNS

REVISED NOTE NUMBER
REFERENCES - 08/14/08

CHANGED BUREAU NAME
IN TITLE BLOCK - 10/6/17

LOCAL TRANSPORTATION
BUREAU

ADDED LEGEND - 07/16/09

REVISED LANE CLOSURE
DIMENSIONS 12/16/19

ADDED PILOT CAR DETAL
04/05/10

ADDED R16-3 AND R16-3a
SIGNS 4/5/21

ADDED REFERENCE TO TCP
NOTE 30 4/13/21

ADDED R16-3b SIGN 11/15/21

TRAFFIC CONTROL PLAN
DETAILS FOR LANE CLOSURE

TWO LANE HIGHWAY
PILOT CAR AND/OR CONE APPLICATION

NOT TO SCALE




12.

THE TRAFFIC CONTROL PLAN IS DEVELOPED IN CONFORMANCE WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL
DEVICES, PART 6, 2009 EDITION. THE TRAFFIC CONTROL DEVICES INDICATED REPRESENT CONDITIONS KNOWN DURING
PLAN DEVELOPMENT. IN THE EVENT ACTUAL PHYSICAL CONDITIONS WARRANT ADDITIONAL TRAFFIC CONTROL DEVICES,

THEY SHALL BE INSTALLED IN CONFORMANCE WITH THE M.U.T.C.D., PART 6, AS DIRECTED BY THE ENGINEER.
COST SHALL BE PAID FOR UNDER THE APPROPRIATE PAY ITEM.

THE CONTRACTOR MAY BE REQUIRED TO FURNISH ADDITIONAL WARNING SIGNS AND FLAGGERS NOT SHOWN ON THE
TRAFFIC CONTROL PLAN WHENEVER HIS FORCES ARE WORKING ON, NEAR, OR CROSSING ANY CONNECTING ROADS
OR STREETS. COST SHALL BE PAID FOR UNDER THE APPROPRIATE PAY ITEM.

ANY SIGNING OR OTHER TRAFFIC CONTROL DEVICES NOT SHOWN ON THIS TCP BUT DEEMED NECESSARY BY THE
ENGINEER SHALL BE FURNISHED BY THE CONTRACTOR AND PAID FOR UNDER THE APPROPRIATE PAY ITEM.

WHERE THE LOCATION OF A REQUIRED SIGN FALLS ON A DRIVEWAY, SIDEWALK, BRIDGE, ETC., OR WHERE THE
VISIBILITY OF A SIGN IS LIMITED TO THE TRAVELING PUBLIC, THE LOCATION SHALL BE ADJUSTED AS DIRECTED
BY THE ENGINEER.

THE CONTRACTOR IS TO RELOCATE, COVER, OR REMOVE DURING CONSTRUCTION, AND THEN RESET OR UNCOVER
UPON COMPLETION OF A PARTICULAR SECTION ANY CONFLICTING IN-PLACE ROADWAY SIGNS AND DELINEATORS,

AS DIRECTED BY THE ENGINEER. SIGNS REQUIRING REMOVAL SHALL BE STOCKPILED AS DIRECTED BY THE ENGINEER
AND SHALL BECOME THE PROPERTY OF THE COUNTY. COST SHALL BE A SUBSIDIARY OBLIGATION OF ITEM 740B.

ALL VEHICLES, EQUIPMENT, PERSONNEL (EXCEPT FLAGGERS) AND THEIR ACTIVITIES ARE RESTRICTED AT ALL TIMES
TO ONE SIDE OF THE PAVEMENT UNLESS AUTHORIZED BY THE ENGINEER.

FLAGGERS SHALL BE PROPERLY ATTIRED, EQUIPPED WITH STAFF MOUNTED STOP/SLOW PADDLES IN SIGHT OF EACH
OTHER, OR HAVE DIRECT COMMUNICATIONS AT ALL TIMES. FLAGGER STATION LOCATIONS MAY BE VARIED FROM
THOSE SHOWN BASED ON ROADWAY ALIGNMENT AND CONDITIONS AT THE TIME OF THE LANE CLOSURE.

ALL TRAFFIC CONTROL DEVICES THAT ARE NOT APPLICABLE AT ANY SPECIFIC TIME SHALL BE COVERED
OR REMOVED, AS DIRECTED BY THE ENGINEER. COST SHALL BE A SUBSIDIARY OBLIGATION OF ITEM 740B.

RA-1 (REBUILD ALABAMA) SIGNS SHALL BE REQUIRED FOR EVERY PROJECT. RA-1SIGNS SHALL BE PLACED AT THE
BEGINNING OF THE WORK LIMITS OF THE SUBJECT PROJECT ROUTE. RA-1SIGNS SHALL BE POSTED ON THE RIGHT-HAND
SIDE OF THE ROADWAY ON THEIR OWN SUPPORT SYSTEM. THE RA-1SIGNS SHALL BE REMOVED UPON COMPLETION

OF THE PROJECT.

CONSTRUCTION SIGNS MOUNTED ON A SINGLE OR DUAL SQUARE TUBULAR OR U-CHANNEL
POST SHALL BE INSTALLED AS SHOWN ON SPECIAL DRAWINGS IHS-710-21 AND IHS-710-23.

DURING NON-WORKING HOURS, NO EQUIPMENT OR MATERIAL SHALL BE PARKED OR STORED CLOSER THAN 30 FEET
TO THE EDGE OF ANY ROADWAY CARRYING TRAFFIC. WHEN THIS IS NOT PRACTICAL, IT SHALL BE PLACED IN AN
AREA APPROVED BY THE ENGINEER AND DELINEATED BY REFLECTORIZED DRUMS. THIS INCLUDES STORAGE OF
TRAFFIC CONTROL DEVICES SUCH AS TRAILER MOUNTED OR OTHER TEMPORARY SIGNS, BARRICADES, DRUMS, ETC.,
WHICH ARE NOT IN USE DURING NON-WORKING HOURS. TO BE FURNISHED BY THE CONTRACTOR WITHOUT COST
TO THE ALABAMA DEPARTMENT OF TRANSPORTATION.

DURING THE WIDENING OR RESURFACING OF ANY ROADWAY CARRYING TRAFFIC, THE CONTRACTOR SHALL DRESS
SHOULDERS TO THE EDGE OF PAVEMENT TO PREVENT TEMPORARY DROP-OFFS IN EXCESS OF 2 INCHES AFTER
EACH DAYS PAVING IS COMPLETE. COST TO BE A SUBSIDIARY OBLIGATION OF THE ASSOCIATED PLANT MIX ITEM.

A DIFFERENCE IN ELEVATION OF APPROXIMATELY TWO (2) INCHES OR LESS AT THE CENTERLINE MAY BE ALLOWED DURING
NON-WORKING HOURS WITHOUT ADDITIONAL TRAFFIC CONTROL. SPECIAL CONDITIONS MAY EXIST WHERE PROTECTION SHOULD
BE PROVIDED WHERE THE DIFFERENCE IS TWO (2) INCHES OR LESS.

THE CONTRACTOR SHALL PLACE ALL ADVANCE WARNING SIGNS BEFORE PROCEEDING WITH HIS WORK. SIGNS SHALL
BE PLACED IN ORDER IN THE DIRECTION OF TRAFFIC AND REMOVED IN REVERSE ORDER.

THE CONTRACTOR SHALL MAINTAIN AT LEAST ONE ACCESS TO BUSINESSES AND RESIDENCES DURING ALL
PHASES OF CONSTRUCTION.

O 18.

19.

20.

21

22.

23.

24,

O 25.

O 26.
O 27.

O 28.

29.

30.

O 3.

32.

33.
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TRALER OR VEHICLE WITH FLAGS OR LIGHTS, REQUIRED BY THIS SCHEME, SHALL BE A SUBSIDIARY OBLIGATION
OF ITEM 740B.

ALL CONTRACTOR'S EMPLOYEES PERSONAL VEHICLES AND CONTRACTOR'S EQUIPMENT NOT IN OPERATION
SHALL BE PARKED A MINIMUM OF 30 FEET FROM THE TRAVELED WAY DURING WORKING HOURS, SO AS
NOT TO CREATE A HAZARD. EQUIPMENT AND VEHICLES MAY BE PARKED CLOSER IF OUTSIDE THE
CLEARZONE AND WITH PERMISSION OF THE ENGINEER.

REQUIRED TEMPORARY ROUTE MARKER ASSEMBLIES THAT ARE TO BE LOCATED IN THE VICINITY OF EXISTING
ROUTE MARKERS SHOULD BE PLACED ALONG SIDE OF THOSE ALREADY IN PLACE. SOME EXISTING ROUTE
MARKERS MAY HAVE TO BE COVERED OR REMOVED, AS DIRECTED BY THE ENGINEER. COST SHALL BE A
SUBSIDIARY OBLIGATION OF ITEM 740B.

LONGITUDINAL DIMENSIONS MAY BE ADJUSTED SLIGHTLY TO FIT FIELD CONDITIONS. THE LATERAL PLACEMENT
OF THE FLAGGER MAY BE VARIED FROM THAT SHOWN.

ALL SIGNS SHALL BE POST MOUNTED IF THE WORK PERIOD EXCEEDS FOUR DAYS, EXCEPT FOR THOSE SIGNS
WHICH ARE MOUNTED ON BARRICADES. FOR REPEATED DAY OPERATIONS IN THE SAME LOCATIONS, WHEN ALL
DEVICES ARE REMOVED AT NIGHT, SIGNS MAY BE MOUNTED ON TEMPORARY SUPPORTS.

ALL BLACK ON ORANGE CONSTRUCTION SIGNS SHALL BE FABRICATED USING TYPE XI FLUORESCENT ORANGE
REFLECTIVE SHEETING MATERIAL FOR THE SIGN BACKGROUND.

PAVING OPERATIONS SHALL BE CONFINED TO ONE LANE IN THE DIRECTION OF TRAFFIC.

FOR MOVING OPERATIONS, THE TRAFFIC CONES MAY BE DELETED IF FLAGGERS ARE IN SIGHT OF EACH
OTHER ON A TWO LANE ROADWAY.

CHANNELIZING DEVICES ARE TO BE EXTENDED TO A POINT WHERE THEY ARE VISIBLE TO APPROACHING TRAFFIC.
TAPER SHOULD BE FORMED BY PLACING ONE CONE FOR EACH FOOT OF LANE WIDTH.

THE SPACING BETWEEN CHANNELIZING DEVICES IN A WORK AREA SHOULD BE APPROXIMATELY EQUAL TO
TWO TO FOUR TIMES THE SPEED LIMIT. FOR LOW SPEED ROADS AND STREETS, A CLOSER SPACING
SHOULD BE USED.

THE LIMITS OF THE WORK AREA SHALL BE DETERMINED BY THE ENGINEER.

THE G20-1AND G20-2 SIGNS ARE NOT REQUIRED FOR PROJECTS LESS THAN 2 MILES IN LENGTH. WHEN G20-1
AND G20-2 SIGNS ARE NOT USED, THE R16-3 SIGNS SHALL BE PLACED 500 FT IN ADVANCE OF THE "ROAD WORK
1500 FT" SIGNS AND THE R16-3a SIGNS SHALL BE PLACED 250 FT PAST THE TERMINATION OF THE LANE CLOSURE
AS INDICATED IN THE TRAFFIC CONTROL PLAN.R16-3b (HIGHER FINE ZONE) SIGNS SHALL BE POSTED AT MAXIMUM
INTERVALS OF 3 MILES THROUGHOUT THE PROJECT LIMITS.

DURING PLACEMENT OF GUARDRAIL AND/OR GUARDRAIL END ANCHORS, A REFLECTORIZED DRUM SHALL BE
PLACED BEFORE THE END OF ANY EXPOSED GUARDRAIL AT NIGHT WHERE THE GUARDRAIL END CANNOT
BE REPLACED IN ONE DAY'S TIME.

ONE W20-1SIGN (ROAD WORK 500 FT) HAS BEEN SET UP TO BE USED AT EACH INTERSECTING STREET
OR ROAD. A W20-1(STD.) SIGN (3'X 3') SHOULD BE USED FOR LOW VOLUME, LOW SPEED INTERSECTING
STREETS / ROADS. A W20-1(EXPRY./FRWY.) SIGN (4'X 4') SHOULD BE USED FOR HIGH VOLUME, HIGH
SPEED INTERSECTING STREETS / ROADS.

IF THE CONTRACTOR CHOOSES TO SPLICE THE REQUIRED POST MOUNTED CONSTRUCTION SIGNS, THEY
SHALL BE SPLICED AS SHOWN ON SPECIAL DRAWING IHS-710-23.

REVISIONS

W8 SIGNS INTENDED TO WARN MOTORISTS OF SURFACE CONDITIONS EXTENDING FOR GREATER THAN ONE MILE SHALL BE
PLACED PRIOR TO THE BEGINNING OF SURFACE CONDITION AND AT ONE MILE INCREMENTS THEREAFTER.

THE W20-7 AND W20-4 SIGNS SHALL BE PLACED AT THE APPROPRIATE
TIME AND SHALL BE COVERED OR REMOVED WHEN FLAGGERS ARE NOT
ON DUTY AND DURING NON-WORKING HOURS.

() ADDITIONAL NOTES FOR TRAFFIC CONTROL PLAN
UTILIZING CONES FOR LANE CLOSURE.

DRAWN - 01/05/07

08/08/08-Revised Note 12
& Added Note 13.

01/21/10 - Deleted Note 16

3/04/14 -REVISED NOTE 11
TO OMIT REFERENCE TO
ANOTHER SHEET.

12/16/19 - REVISED NOTE 23

04/05/10 - Revised Note 30

03/29/11 - Revised Notes
10 and 33

3/20/15 -REVISED NOTE 10
TO OMIT REFERENCE TO
SPECIAL DRAWING IHS-710-12.

3/11/20 -ADDED NOTE 9
AND 16

ALABAMA DEPARTMENT
OF TRANSPORTATION

04/13/11 - Revised Note 31

10/05/11 - Revised Notes
10 ond 33

02/10/12 - Revised Note 1

9/23/15 - DELETED NOTE 23
AND REVISED NOTE 12

4/13/21 -ADDED NOTE 30

8/7/17 - REVISED NOTE 11

11/715/21 -REVISED NOTE 30

LOCAL TRANSPORTATION
BUREAU

10/30/12 - REVISED NOTES
12,17, & 32 BASED ON SIGN
REVISIONS IN THE 2013

SPEC./STD DRAWING BOOK.

CHANGED BUREAU NAME
IN TITLE BLOCK - 10/6/17

12/5/18 - DELETED NOTE 30

1/28/19 - ADDED NOTE 23

7/31/19 - REVISED NOTE 23

2/05/14 -DELETED NOTE 8

7/31/19 - REVISED NOTE 31

9/3/13 - REVISED NOTE 29

TRAFFIC CONTROL PLAN
STANDARD NOTE SHEET




34. THE CONTRACTOR AND THE CONSTRUCTION ENGINEER SHALL DISCUSS AND PLAN FOR THE HANDLING OF TRAFFIC
FOR ALL HOLIDAYS BEFORE ANY WORK BEGINS. UNLESS OTHERWISE PRE-APPROVED BY THE REGION ENGINEER.

THE FOLLOWING SHALL HOLD:

THE CONTRACTOR SHALL NOT HAVE A LANE CLOSURE DURING THE FOLLOWING PERIODS UNLESS OTHERWISE
DIRECTED BY THE ENGINEER OR ALDOT:

FOR CHRISTMAS AND NEW YEARS DAY:
FROM 11:59 PM DECEMBER 23 THROUGH 6:00 AM JANUARY 2.

FOR NATIONAL MEMORIAL DAY AND LABOR DAY:
FROM 12:00 NOON THE FRIDAY BEFORE THE HOLIDAY THROUGH 11:59 PM THE DAY OF THE HOLIDAY.

FOR INDEPENDENCE DAY (THE 4TH OF JULY):
FROM 12:00 NOON THE DAY BEFORE THE HOLIDAY TO 11:59 PM THE DAY OF THE HOLIDAY.

FOR THANKSGIVING DAY:

FROM 12:00 NOON THE WEDNESDAY BEFORE THANKSGIVING DAY THROUGH 11:59 PM THE SUNDAY
FOLLOWING THANKSGIVING DAY.

ANY OTHER STATE HOLIDAYS WILL BE HANDLED AS APPROVED BY THE PROJECT ENGINEER.

THE CONTRACTOR SHALL COORDINATE WITH THE ENGINEER AND LOCAL GOVERNMENT ON TRAFFIC AND/OR WORK
RESTRICTIONS FOR LOCAL HOLIDAYS OR EVENTS NOT LISTED ON ALDOT'S LIST OF OFFICIAL HOLIDAYS.

FISCAL SHEET
PROJECT NO. YEAR NO.

LCP 41-PP-344 2024/ 10

REVISIONS

DRAWN - 03/04/13

3/04/13 - ADDED NOTE 34
TO BE USED AS NEEDED

10/01/14 - REVISED NOTE 34
TO READ REGION ENGINEER

ALABAMA DEPARTMENT
OF TRANSPORTATION

LOCAL TRANSPORTATION

CHANGED BUREAU NAME

BUREAU

IN TITLE BLOCK - 10/6/17

TRAFFIC CONTROL PLAN

REVISED NOTE 34 12/18/19

STANDARD NOTE SHEET




