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Instructions  
Please complete all applicable fields below. Each field will include the necessary instructions to 
adequately complete the field. If a question requires supplemental instructions or clarifications, those 
will be found in the Appendices. Once submitted, this application (and applicable attachments) will be 
reviewed for completeness and eligibility. Only applications that pass those levels of review will be 
evaluated, ranked, and considered for an LRHCP award.  

Applicants are encouraged to contact Tammy Perdew (tammy.perdew@adeca.alabama.gov) for 
technical assistance if any clarifications are needed to complete this application. 

Proposed Project Name: 
LRHCP Grant Amount Applying For: $ 

1. Applicant Information
1a.  Primary Applicant Information 
Applicant Entity Name: 
Applicant Address: 
City/Zip: County: 
Phone: E-Mail:
Applicant EIN # SAM ID#: STAARS VSS Acct# 
Chief Elected Officer: 
Alternate Contact (if different than above): 
Phone: E-Mail:

1b.  Co-Applicant Information (if applicable) 
Is the applicant collaborating with another entity (i.e., 
county or municipality) to implement the proposed 
project?         

☐ Yes- Complete the section below
☐ No- Proceed to section 1c

Co-Applicant Entity Name: 
Co- Applicant Address: 
City/Zip: County: 
Phone: E-Mail:
Co-App EIN #: SAM ID#: STAARS VSS Acct# 
Chief Elected Officer: 
Alternate Contact (if different than above): 
Phone: E-Mail:

☐ Applications involving multiple jurisdictions must include a draft of an Interlocal Agreement,
Memorandum of Understanding, or similar agreement that defines each entity’s roles and
responsibilities regarding the project, including for such items as ongoing maintenance, transfer of
property that needs to be acquired, etc.

If awarded, the Applicant will take appropriate steps, including capacity assessment and 
development of proper monitoring strategies, to engage Selma Housing Authority to carry out 
this proposed project as a subrecipient, and not a co-applicant. This information is provided to 
provide clarity and transparency into the proposed project. A copy of a draft subrecipient 
agreement is provided consistent with this application.

mailto:tammy.perdew@adeca.alabama.gov
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1c.  Supplemental Information 
Identify the name, telephone, and district # of the State 
Senator(s) representing your jurisdiction.   
Identify the name, telephone, and district # of the State 
Representative(s) representing your jurisdiction. 
Identify the U.S. Congressman representing your 
jurisdiction and congressional district number. 

2. Project Aspects
This section will be used by ADECA to determine the basic eligibility of the proposed project and how well it aligns
with program and grant requirements, goals, and objectives. Applicants should provide adequate detail to allow
ADECA to properly evaluate the responses.

2a.  Project Summary 
Provide an overview of the proposed housing project for which funding is being requested. Provide a 
narrative that describes the following about your project: 

• A detailed project scope
• The project’s goals
• How it aligns with LRHCP requirements
• A description of the existing conditions that are to be addressed/alleviated
• The proposed solutions to address/alleviate those conditions
• And any other information that is needed to clearly present the project to ADECA.

Prior to completing this section, applicants are advised to review the remaining questions in this 
section of the application to avoid redundancy when answering the different fields. 

Select the project’s housing type:      Select the tenure of the beneficiaries: 
☐ Single-Family (property containing fewer than 5 units)         ☐   Owner
☐ Multi-Family (property containing 5 or more units) ☐ Renter

[Enter text] 
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2b.  For New Affordable Rental Housing Projects 
The Unmet Needs Assessment demonstrated a higher need for affordable rental housing, so the 
LRHCP will award additional points to the projects that propose new affordable rental housing units. 
 
Does this project propose new affordable rental  housing? 
 
☐  Yes, the project is a new affordable rental housing project.  
 
☐  No, the project is not a new rental affordable housing project (Enter N/A below and skip to 
question 3) 
 
Creating affordable housing opportunities is the key goal of CDBG-DR funded housing project due to 
the identified need in the disaster affected areas, according to the Unmet Needs Assessment (which 
can be found in the Public Action Plan on ADECA’s website). If your project is a new rental affordable 
housing project, provide a projection of how many rental affordable housing units your project will 
create and how many beneficiaries the proposed project is intended to benefit.   
 
[Enter text] 
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2c.  Recovery or Mitigation Project (or Both?) 
Your project must either be a disaster recovery project, a mitigation project, or 
meet the definition of both recovery and mitigation: 
 

1) A recovery activity is one that demonstrates a clear, justifiable direct or 
indirect tie back to the disaster, and addresses a disaster recovery need 
described in the impact and unmet needs assessment in the ADECA Public 
Action Plan. 
 

2) Unlike disaster recovery activities, mitigation activities do not require a 
direct tie back to the disaster. Rather, a mitigation project will be required 
to demonstrate how it will increase resilience to disasters and reduce or 
eliminate the long-term risk of loss of life, injury, damage to and loss of 
property, and suffering and hardship, by lessening the impact of future 
disasters. Mitigation projects must also demonstrate how they will address 
current and future risks as identified in ADECA’s mitigation needs 
assessment. 

 
Depending on the type of project it is, provide a narrative below that addresses the 
applicable criteria above. In the event that your project exhibits properties of both 
recovery and mitigation projects, provide an explanation that satisfies both.  
 
For mitigation activities specifically, also indicate which of the top six hazards 
(identified on pages 50-51 in the ADECA Public Action Plan) that pose the greatest 
threat to lives and property in the disaster-impacted counties will be addressed 
through the proposed activity, as well as a description of how the project will 
increase resilience to this type of hazard(s). 
 
Please see Appendix A for instructions on where to find information from the 
Unmet Needs Assessment and Mitigation Needs Assessment to help inform this 
response.  

 
 
This project: 
 
☐ Is a 
Recovery 
Project 
 
 
☐ Is a 
Mitigation 
Project 
 
 
☐ Meets 
definition of 
both Recovery 
and Mitigation 

[Enter text] 
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In addition to the narrative above, applicants must attach the following to the application: 
 
For Projects that Meet the Recovery Definition:  
☐  Documentation of loss from the hurricane(s), including damage or rebuilding estimates, insurance 
loss reports, images, or similar information that documents damage caused by the disaster. Sufficient 
documentation for non-physical disaster-related impacts must clearly show how the activity 
addresses the disaster impact.  
 
☐   N/A- The project meets the definition of a mitigation project and is explained above. 
 

 

2d.  Alignment with the Local Recovery Plan and other Plans and Efforts 
A prerequisite of the LRHCP is the completion of a local recovery plan via ADECA’s Local Recovery 
Planning Program, which will detail recovery and mitigation strategies and priorities of each eligible 
county.  
 
Describe how your project aligns with a recovery or mitigation strategy(ies) identified in your county’s 
ADECA-approved Local Recovery Plan. In your narrative below, refer to the specific page(s) in that 
Plan that describes the strategy this project will address in addition to explaining what priority level 
the proposed project is (i.e., the project addresses the highest stated priority or need from the Plan, a 
secondary priority or need, and so on).  
[Enter text] 
 
 
 
 
 
 
 
 
Other than the Local Recovery Plan, does this project align with other planned federal, state, local or 
tribal development efforts or mitigation plans? If yes, please identify the specific plan(s) or effort this 
project aligns with and provide a summary of how the project addresses it.  
[Enter text] 
 
 
 
 
 
 
☐   If your project aligns with other development efforts and plans as identified above, you must 
attach the pertinent document (or excerpt from the document if it is too large) or other evidence that 
supports your claim.  
☐   N/A- The proposed project does not align with any known development efforts or plans outside 
of the Local Recovery Plan. 
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2e.  Economically Distressed Areas 
To the extent possible, describe how this project prioritizes those communities that have been 
impacted by the disaster and that were economically distressed before the disaster (i.e., a Promise 
Zone, Opportunity Zone, a Neighborhood Revitalization Strategy, a tribal area, or those areas that 
meet at least one distress criteria established for the designation of an investment area of Community 
Development Financial Institution at 12 CFR 1805.201(b)(3)(ii)(D)). 
 
Refer to the applicant’s ADECA-approved Local Recovery Plan for details related to the impact of the 
proposed project on HUD-identified economically distressed areas. 
 
 
[Enter text] 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

2f.  Acquisition and Relocation Considerations 
How many parcels or pieces of property will be needed for the implementation of this 
project, if any?  

# 

What is the site 
control status of the 
proposed project 
site(s)?  

☐  Site(s) are already owned/controlled by the applicant 
☐  Site(s) are not owned/controlled by the applicant, but are currently 
under contract 
☐  Site(s) will need to complete an acquisition process as part of the project 
scope 

Will this project require, or result in, the displacement and/or relocation of residential 
or commercial occupants? 

☐   Yes  
☐   No 

 
☐   If you indicated that you already have site control or have the project site under contract, you 
must attach the pertinent document (or excerpt from the document if it is too large) or other 
evidence that supports your claim.  
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2g.  Studies or Analyses to Support the Project 
Is the project supported by a feasibility study, market analysis, relevant technical or 
economic study, or similar third-party analysis/study/document?  

If so, please provide a summary of each below and explain how the proposed project is 
supported. 

☐ Yes
☐ No

[Enter text] 

☐ Attach the feasibility study, market study, or other relevant technical or economic study
referenced above that provides support for the viability of the project.

2h.  Status of Existing Project Development 
How would you categorize the 
current stage of project 
development for this proposed 
project? 

Provide an explanation below. 

☐ Projects that are ready, or nearly ready to implement. For
construction-type projects, this means that the project is “Shovel
Ready” and that A&E and project design, environmental review,
and all other work needed to begin the project is substantially
completed. For projects servicing the public, this can mean that
the necessary partnerships are in place to provide said service.

☐ Applicable planning, A&E, plans, designs, and needed reviews
have already commenced but have yet to be completed.

☐ Project is in early planning stages and still needs substantial
A&E, design work, and other applicable planning work.

[Enter text] 
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2i.  Actions Already Performed 
Have any of the following actions occurred prior to, or are still occurring on, the date of this 
application submission? 

• Acquisition of the land/properties needed for the project; 
• Execution of a contract with a contractor; 
• Performed any demolition, land breaking, or moving on the project site; 
• Performed rehabilitation, conversion, repair, or construction work at the project 

site; 
• Transfer, removal, or lease of any property necessary for the project, or;  
• Entering a contract that obligates the applicant to any of the above activities. 
• Making announcements or commitments that give the impression that the project 

will definitely go forward in a certain way before the environmental review is 
completed can influence the outcome of that review 

If so, please describe those actions in detail below, including the date(s) which they 
occurred, the extent of work performed, current status, etc.  

 
 
 
☐ Yes 
 
☐ No 
 

[Enter text] 
 
 
 
 
 
 
 

 

2j.  Ongoing Operations and Maintenance 
Describe how the ongoing operations and maintenance 
of this project will be managed. Who will be responsible, 
and how will the ongoing O&M be funded? Will the O&M 
for this project be funded by existing funding streams, or 
is O&M funding dependent on budgetary adjustments, 
special approvals, program income, etc.? Provide an 
explanation below. 

 
☐ O&M to be funded by existing funding 
streams. 
 
☐ O&M funding not yet identified, 
requires budget adjustments, special 
approvals, relies on program income, etc. 
 

[Enter text] 
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3. National Objective 
This section will be used by ADECA to determine whether the proposed activity will meet a national objective of 
the CDBG-DR program. The LRHCP allows for use of each of the three national objectives – benefit low- to 
moderate-income persons (LMI), aid in the prevention or elimination of slums or blight (Slum and Blight) and 
address an Urgent Need (Urgent Need). 

Indicate which HUD National Objective you are proposing to satisfy with this project and provide a 
narrative to explain how the project will do so. Please refer to the LRHCP Program Guidelines, the 
ADECA Subrecipient Manual, and 24 CFR 570.208 for information about the national objectives. 
 
***Please Note: The final determination of which national objective will be applied to a project is 
solely the discretion of ADECA.***  
 
Select only ONE option below: 
The project will benefit Low to Moderate Income (LMI) Persons: 
 
☐ 

LMI Housing:  
An activity that will provide or improve permanent residential structures which, upon 
completion, will be occupied by LMI households. 

The project will aid in prevention or elimination of Slums or Blight (SB): 
 
☐ 
 

SB Spot Basis:  
The project will address slums or blight on a spot basis to eliminate specific conditions of blight, 
physical decay, or environmental contamination that are not located in a slum or blighted area 

The project will address an Urgent Need (UN): 
 
☐ 
 

Urgent Need:  
Projects that achieve the UN national objective must be able to link to a stated urgent need in 
the impact and unmet needs assessment in ADECA’s Public Action Plan (see pages 47-50 of the 
HUD-approved action plan on the ADECA public website for details related to the state’s unmet 
housing need).  

 
Provide a narrative to expand on how the project will achieve the selected national objective.  
 
For projects proposing the use of Urgent Need, include details on how the activity responds to the 
urgency, type, scale, and location of the disaster-related impact as described in ADECA’s impact and 
unmet needs assessment. 
[Enter text] 
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4. Project Location 
This section will be used to identify the address of the project the number of persons that will benefit from the 
project. 

4a.  Project Location 
Provide street address(es) and zip code(s) for your project. For projects that cover a large, or multiple, 
areas, provide as many streets, intersections, addresses, zip codes, boundaries, GPS coordinates, etc., 
as needed to define your project’s footprint.  
[Enter text] 
 
 
 
 
 
Latitude and Longitude coordinates at or near geographical center: [Enter text] 
Is the project located in, or will it impact the state-recognized tribal reservation 
areas of either the MOWA Choctaw or Poarch Creek tribes? 
 
Resources: 

• Alabama Indian Affairs Commission (https://aiac.alabama.gov/)  
• MOWA Choctaw (https://mowachoctawindians.com/)  
• Poarch Creek (https://pci-nsn.gov/)  

 
 
   ☐ Yes     
   ☐ No 

Provide any additional comments to clearly describe the project’s location and footprint: 
[Enter text] 
 
 
 
 
 
 
 
 
Attach the following documents: 
☐   A map printout of your project location (using Google Maps or comparable tool) with markings to 
delineate the project’s physical location and footprint. 
☐   Pictures of the project site(s), existing conditions, and proposed work 
 

 

4b. Project Property Address  
Property Address: If your project is located in a specific location, use the space below to explain 
whether the project’s property address is located in one of the HUD-identified underserved 
communities. 
 
Please refer to the published Application Evaluation Guide for a list of the underserved 
communities. 

https://aiac.alabama.gov/
https://mowachoctawindians.com/
https://pci-nsn.gov/
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[Enter text] 
 

 

5. Project Beneficiaries 
This section will be used to inform ADECA the extent to which the project will help achieve the overall CDBG 
program goal of benefitting low- and moderate-income persons, while also confirming the activity will provide a 
direct benefit to the beneficiaries. The Project Beneficiary Table included on page 33 must be completed as part of 
this section. 

5a.  Benefit Type 
Confirm that this project is a Direct Benefit project and will provide assistance to disaster-impacted 
persons in the MID area(s).  
 
☐ 

 
Direct Benefit: Direct benefit activities are distinguished by their benefit to individual 
households (e.g., a household who has access to new affordable housing). Examples of activities 
that provide direct benefits to disaster-impacted persons would be a new construction of multi-
family affordable housing, rehabilitation of affordable housing, and relocation assistance. 
 

Provide a projection of the total number of households the activity is 
expected to benefit: 

# 

 

6. Project Schedule 
This section will be used to determine whether the proposed project can likely be completed by the end of the 
term of ADECA’s agreement with HUD and to assist the applicant with keeping the project on a schedule that will 
allow for timely completion. 

6a.  Estimated Project Timeframe 
Indicate the estimated start and completion 
dates of this project (Month/Year): 

                               Construction Start:         
Project Completed and Operational:  
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6b.  Projected Milestone Schedule 
Complete the table below with projected completion dates for various project milestones (as 
applicable). Enter an “X” in the applicable boxes to provide a projection of your project’s 
implementation schedule by quarter, with Q1 representing when the project is approved by ADECA. 

For projects that implement unique activities, please enter those activities in the “Other” rows below. 
Activity/Milestone Q1 Q2 Q3 Q4 Q5 Q6 Q7 Q8 Q9 Q10 Q11 Q12 Q13+ 

Planning and Studies 
Environmental Review 
Acquisition/ Relocation 
Design, Arch, Eng 
Obtain Permits 
Construction Activities 
Project Closeout 
(Other, please enter) 
(Other, please enter) 

7. Financial Aspects
This section will be used to determine the extent to which the applicant has been able to leverage other funding 
sources to cover project costs, and whether the applicant has financially accounted for the entire scope of the 
project. 

7a.  Project Budget 
Provide a breakdown of the proposed project budget, including the requested LRHCP grant amount 
and any other sources of funding that are needed to implement the project. 
Funding Source Amount Funding Committed? 
The requested LRHCP grant amount: $ n/a 

$ ☐

$ ☐

$ ☐

$ ☐

$ ☐

TOTAL PROJECT AMOUNT: $ 

☐ Attach proof of commitment of funds from each non-CDBG-DR funding source that has awarded
funding for the project. Support may come in the form of an official letter from the awarding entity
(e.g., for private, or other funds), an adopted resolution from a local governing body (e.g., for local
funds), or another format acceptable to ADECA.
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7b.  Source and Uses, Cost Estimate 
Indicate how the project funding is proposed to be divided by use and indicate the source(s) for each 
of those uses. Please note that program administration costs (PACs) are not eligible LRHCP costs; an 
estimate of PACs does not need to be added to the table below. 
Funding Use $ Amount Funding Source(s) (from 7a 

above) 
Design, Architectural, and Engineering $ 
Acquisition Costs $ 
Construction Costs $ 
Equipment Costs $ 
Other Activity Delivery Costs (e.g., 
environmental review not performed by 
engineer, activity specific staff and contracted 
services, etc.) 

$ 

(Other – Describe) $ 
(Other – Describe) $ 

TOTAL PROJECT AMOUNT: $ 

☐ All proposed LRHCP project applications that involve construction-related work must attach a
detailed cost estimate  prepared by, or reviewed by, an architect, engineer, or another reputable
source from the State of Alabama. The cost estimate shall contain the estimated cost of construction,
architectural/engineering fees, and related costs, and break down the total project cost by activity—
and funding source, if other funds will cover a portion of the project’s costs.

☐ Projects that do not involve construction do not need an A/E-certified cost estimate but should
still attach a proposed project budget that details all pertinent (estimated) costs to plan, design,
implement, and close out the project.

See Appendix B for further instructions and an example of a cost estimate document that must be 
attached to your application. 

7c.  Ineligible Uses of Funds 
Do you intend to use the LRHCP award to fund any of these purposes? 
Rehabilitation and reconstruction of single-family dwellings. ☐ Yes   ☐ No
Assisting entities that failed to meet the conditions of obtaining and maintaining 
flood insurance on prior Federally assisted programs. 

☐ Yes   ☐ No

Utilization of a property that was purchased using eminent domain for purposes 
benefiting a private party. 

☐ Yes   ☐ No

Providing compensation to beneficiaries for losses stemming from disaster related 
impacts. 

☐ Yes   ☐ No
☐ N/A

Forced mortgage payoff. ☐ Yes   ☐ No



                                     LRHCP Project Application                                              

Page | 16  
 

7d.  Duplicative Funding 
ADECA is required by HUD to conduct an individualized DOB review to ensure that any LRHCP award is 
not duplicative of other funding. 
 
A duplication of benefits (DOB) occurs when a beneficiary receives or is awarded assistance from 
multiple sources for a cumulative amount that exceeds the total need for a particular recovery 
purpose, and the total assistance received for that purpose is more than the total need for the project 
in question. 
 
☐   Applicants must complete the Duplication of Benefits addendum provided at the end of this 
document and submit it with their project application. Failure to do so will deem this application 
incomplete.  
 

 

7e.  Income Generation 
Do you anticipate that this project will generate program income? (See Section 8.6 of the 
LRHCP guidelines for the definition of and examples of program income.) If so, please 
provide details on those income generation aspects and any projections you may have at 
this time.  

 
☐  Yes             
☐  No 

[Enter text] 
 
 
 
 

 

7f.  Ability to Pivot with Lesser Funding 
In the event that there are programmatic budget limitations that would only allow for a 
lesser LRHCP award than requested, can this project be modified and still be able to be 
implemented in some fashion? If so, please explain how this project might be scaled 
down due to lesser funding, while still meeting programmatic requirements and goals.  

 
☐  Yes      
☐  No 

[Enter text] 
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8. Applicant Capacity 
This section will be used by ADECA to determine the applicant’s capacity to implement the proposed project in 
accordance with program and contractual requirements and to assess the compliance risk associated with the 
project. 

***IF THIS APPLICATION INCLUDES A CO-APPLICANT(S), THE RESPONSES BELOW SHOULD ADDRESS BOTH 
APPLICANTS*** 

8a.  Prior Experience 
Does your entity possess experience implementing similar types of projects as the one 
proposed? If so, please list all similar projects the applicant has implemented within the last 
10 years. 

☐  Yes         
☐  No 

[Enter text] 
 
 
 
 
 
Does your entity possess experience implementing CDBG or other federally funded 
projects? If yes, please list all federally funded projects the applicant has implemented 
within the last 10 years, as well as the funding source. 

☐  Yes         
☐  No 

[Enter text] 
 
 
 
 
 

 

8b.  Outstanding Monitoring or Audit Results 
Does your entity have any open concerns or findings related to program or project 
administration, fiscal administration, or grant administration, as a result of a HUD (or 
federal agency) monitoring review? If yes, please identify the substance of the concern(s) or 
finding(s) issued, the status, and the entity’s efforts to resolve. 

 
☐  Yes  
☐  No 

[Enter text] 
 
 
 
 
 
 

 

 

(END OF RESPONSE FIELDS) 
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9. Certifications and Assurances  
Please review the following certifications and assurances in support of this application for the LRHCP grant. By 
signing and submitting this application, the primary applicant certifies that all of the following are true and correct. 

Certifications 
1. A resolution passed by the City Council/County Commission on       (date) has authorized the 

filing of this application by the Chief Local Elected Officer. 
2. The public was informed about the local community development program including the proposed 

filing of this application in a public hearing held on       (date) at       (location). 
3. The information presented in this application is true and correct to the best of my knowledge. 
4. I certify that: 

a. The City/County will minimize displacement of persons as a result of activities with CDBG 
funds and will assist persons actually displaced as a result of such activities. 

b. The City’s/County’s program will be conducted and administered in conformance with 
Public Law 88-352 and Public Law 90-284, and the City/County will affirmatively further fair 
housing. 

c. The City/County has conducted all required analyses and, if required, is conducting all citizen 
participation activities in compliance with the accessibility requirements stated in ADECA’s 
2020 Action Plan for Disaster Recovery. 

d. The City/County has held a public participation hearing to obtain the views of citizens on 
community development and housing needs. 

e. The City/County has furnished citizens information concerning the amount of funds 
available for proposed community development and housing activities that may be 
undertaken including the estimated amount of funds proposed to be used for activities 
benefiting low- and moderate-income persons. 

f. The City/County has made available to the public a summary of the proposed project to 
afford affected citizens an opportunity to comment. 

g. The City/County is providing citizens with reasonable access to records on past use of CDBG 
funds. 

h. The City/County will provide citizens with reasonable notice of, and opportunity to 
comment on, any substantial change proposed to be made in the use of CDBG funds. 

i. The City/County will not attempt to recover any capital costs of public improvements 
assisted in whole or in part with CDBG funds by assessing any amount against properties 
owned and occupied by persons of very low, low- and moderate-income.  If a fee or 
assessment is required, the City/County will use CDBG funds to pay the proportion of such 
fee or assessment that relates to the capital costs of such public improvements that are 
financed from revenue sources other than CDBG funds.  The City/County through proper 
certification to the State may assess any amounts against properties owned and occupied by 
persons of moderate income who are not persons of very low or low income if the 
City/County lacks sufficient funds received under the CDBG program to pay those costs. 

j. The City/County is ☐ is not ☐ (please check one) delinquent on any State/Federal debt (If 
answered “is”, attach explanation). 
 

5. I further certify that the City/County is following a detailed Citizen Participation Plan which:  
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a. Provides for and encourages citizen participation, with particular emphasis on participation 
by persons of low- and moderate-income who are residents of slum and blight areas and of 
areas in which Section 106 funds are proposed to be used, and in the case of a grantee 
described in Section 106(a), provides for participation of residents in low- and moderate-
income neighborhoods as defined by the local jurisdiction; 

b. Provides citizens with reasonable and timely access to local meetings, information, and 
records relating to the grantee’s proposed use of funds, as required by regulations of the 
Secretary, and relating to the actual use of funds under this title; 

c. Provides for technical assistance to groups representative of persons of low- and moderate-
income that request such assistance in developing proposals with the level and type of 
assistance to be determined by the grantee; 

d. Provides for public hearings to obtain citizen views and to respond to proposals and 
questions at all stages of the community development program, including at least the 
development of needs, the review of proposed activities and review of program 
performance, which hearings shall be held after adequate notice, at times and locations 
convenient to potential or actual beneficiaries, and with accommodation for the 
handicapped; 

e. Provides for a timely written answer to written complaints and grievances, within 15 
working days where practicable; 

f. Provides citizens with reasonable advance notice of, and opportunity to comment on, 
proposed activities not previously described in the community development application, 
and for activities which are proposed to be deleted or substantially changed in terms of 
purpose, scope, location, or beneficiaries. 
 

Assurances 
As the duly authorized representative of the applicant entity, I certify that the applicant: 

1. Has the legal authority to apply for Federal assistance, and the institutional, managerial, and 
financial capability (including funds sufficient to pay the non-Federal share of project costs) to 
ensure proper planning, management and completion of the project described in this 
application. 

2. Will give the awarding agency, the Comptroller General of the United States, and the State, 
through any authorized representative, access to and the right to examine all records, books, 
papers, or documents related to the assistance; and will establish a proper accounting system in 
accordance with generally accepted accounting standards or agency directives. 

3. Will not dispose of, modify the use of, or change the terms of the real property title, or other 
interest in the site and facilities without permission and instructions from the awarding agency.  
Will record the Federal interest in the title of real property in accordance with awarding agency 
directives and will include a covenant in the title of real property in whole or in part with Federal 
assistance funds to assure nondiscrimination during the useful life of the project. 

4. Will comply with the requirements of the assistance awarding agency with regard to the 
drafting, review, and approval of construction plans and specifications. 

5. Will provide and maintain competent and adequate engineering supervision at the construction 
site to ensure that the complete work conforms with the approved plans and specifications and 
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will furnish progress reports and such other information as may be required by the assistance 
awarding agency or State. 

6. Will initiate and complete the work within the applicable time frame after receipt of approval by 
the awarding agency. 

7. Will establish safeguards to prohibit employees from using their positions for a purpose that 
constitutes or presents the appearance of personal or organizational conflict of interest, or 
personal gain. 

8. Will comply with the Intergovernmental Personnel Act of 1970 (42 U.S.C. 4728-4763) relating 
the prescribed standards for merit systems for programs funded under one of the nineteen 
statutes or regulations specified in Appendix A of OPM’s Standards for a Merit System of 
Personnel Administration (5 C.F.R. 900, Subpart F). 

9. Will comply with the Lead-Based Paint Poisoning Prevention Act (42 U.S.C. 4801 et seq.) which 
prohibits the use of lead-based paint in the construction or rehabilitation of residential 
structures. 

10. Will comply with all Federal statutes relating to nondiscrimination.  These include but are not 
limited to: (a) Section 109 of the Housing and Community Development Act of 1974 (HCDA), as 
amended, 42 U.S.C. § 5309, which prohibits discrimination on the basis of race, color, national 
origin, sex, and religion in any program or activity funded in whole or in part under Title I of the 
Community Development Act of 1974, which includes Community Development Block Grants; 
(b) Title VI of the Civil Rights Act of 1964 (P.L. 88-352) which prohibits discrimination on the 
basis of race, color, or national origin, religion, or sex; (c) Title IX of the Education Amendments 
of 1972, as amended (20 U.S.C. 1681-1683, and 1685-1686) which prohibits discrimination on 
the basis of sex; (d) Section 504 of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794) 
which prohibits discrimination on the basis of disability; (e) the Americans with Disabilities Act of 
1990 (ADA), as amended, 42 U.S.C. § 12101 et seq. Title II of the ADA, which prohibits 
discrimination based on disability in programs and activities provided or made available by 
public entities; (f) the Architectural Barriers Act of 1968, 42 U.S.C. § 4151 et seq., which requires 
that buildings and facilities designed, constructed, altered, or leased with certain federal funds 
after September 1969 to be accessible to and useable by persons with disabilities; (f) the 
Architectural Barriers Act of 1968, 42 U.S.C. § 4151 et seq., which requires that buildings and 
facilities designed, constructed, altered, or leased with certain federal funds after September 
1969 to be accessible to and useable by persons with disabilities;  (g) the Age Discrimination Act 
of 1975, as amended (42 U.S.C. 6101-6107) which prohibits discrimination on the basis of 
age;(h) the Drug Abuse Office and Treatment Act of 1972 (P.L 93-255), as amended, relating to 
nondiscrimination on the basis of drug abuse; (i) the Comprehensive Alcohol Abuse and 
Alcoholism Prevention, Treatment and Rehabilitation Act of 1970 (P.L. 91-616), as amended, 
relating to nondiscrimination on the basis of alcohol abuse or alcoholism; (j) 523 and 527 of the 
Public Health Service Act of 1912 (42 U.S.C. 290 dd-3 and 290 ee-3), as amended, relating to 
confidentiality of alcohol and drug abuse patient records;  (k) Title VIII of the Civil Rights Act of 
1968 (42 U.S.C. 3601 et seq.), as amended, relating to nondiscrimination in the sale, rental or 
financing of housing;  (l) any other nondiscrimination provisions in the specific statute(s) under 
which application for Federal assistance is being made; and (m) the requirements of any other 
nondiscrimination Statute(s) which may apply to the application. 
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11. Will comply, or has already complied, with the requirements of Titles II and III of the Uniform 
Relocation Assistance and Real Property Acquisition Policies Act of 1970 (P.L. 91-646), as 
amended (P.L. 100-17) which provides for fair and equitable treatment of persons displaced or 
whose property is acquired as a result of Federal and federally assisted programs.  These 
requirements apply to all interests in real property acquired for project purposes regardless of 
Federal participation in purchases. 

12. Will comply with the provisions of the Hatch Act (5 U.S.C. 1501-1508 and 7324-7328) which limit 
the potential activities of employees whose principal employment activities are funded in whole 
or in part with Federal funds. 

13. Will comply, as applicable, with the provisions of the Davis-Bacon Act (40 U.S.C.  276a to 276a-
7), The Copeland Act (40 U.S.C. 276c and 18 U.S.C. 874), Section 3 provisions from the HUD Act 
of 1968 (12 U.S.C. 1701u), and the Contract Work Hours and Safety Standards Act (40 U.S.C. 
327-333) regarding labor and employment standards for federally assisted construction 
contracts. 

14. Will comply with the flood insurance purchase requirements of Section 102 (a) of the Flood 
Disaster Protection Act of 1973 (P.L. 93-234) which requires recipients in a special flood hazard 
area to participate in the program and to purchase flood insurance if the total cost of insurable 
construction and acquisition is $10,000 or more. 

15. Will comply with environmental standards which may be prescribed pursuant to the following: 
(a) institution of environmental quality control measures under the National Environmental 
Policy Act of 1969 (P.L. 91-190) and Executive Order (EO) 11514; (b) Environmental Policy Act of 
1969 (P.L. 91-190) and Executive Order (EO) 11514; (c) notification of violating facilities pursuant 
to EO 11738; (d) protection of wetlands pursuant to EO 11990; (e) evaluation of flood hazards in 
flood plains in accordance with EO 11988; (f) assurance of project consistency with the 
approved State management program developed under the Coastal Zone Management Act of 
1972 (16 U.S.C. 1451 et seq.); (g) conformity of Federal actions to State (Clean Air) 
Implementation Plans under Section 176(c) of the Clean Air Act of 1955, as amended, (42 U.S.C. 
7401 et seq.); (h) protection of underground sources of drinking water under the Safe Drinking 
Water Act of 1974, as amended, (P.L. 93-523); and (i) protection of endangered species under 
the Endangered Species Act of 1973, as amended, (P.L. 93-205). 

16. Will comply with the Wild and Scenic Rivers Act of 1968 (16 U.S.C. 1271 et seq.) related to 
protecting components or potential components of the national wild and scenic rivers system. 

17. Will assist the awarding agency in assuring compliance with Section 106 of the National Historic 
Preservation Act of 1966, as amended (16 U.S.C. 470), EO 11593 (identification and preservation 
of historic properties), and the Archaeological and Historic Preservation Act of 1974  (16 U.S.C. 
469a-1 et seq.) 

18. Will cause to be performed the required financial and compliance audits in accordance with 
Single Audit Act of 1984, as amended, and OMB Circular A-128. 

19. Will comply with all applicable requirements of all other Federal laws, Executive Orders, 
regulations, and policies governing this program. 
 

Special State Assurances 
The applicant further assures and certifies that: 
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1. The proposed program benefits principally persons of low to moderate incomes, the latter being 
defined as persons in households having incomes at or below applicable income limits.  
Specifically, the following percentages of low- and moderate-income beneficiaries serve as a 
minimum threshold depending on the type of project: 51% for public facilities activities and 
100% for housing activities.  Programs should be designed so as to give maximum feasible 
priority to activities which will benefit low- and moderate-income families or aid in the 
prevention of slums and blight.  However, a proposed program may include activities which the 
grantee certifies are designed to meet other community development needs having a particular 
urgency because existing conditions pose a serious threat to the health or welfare of the 
community where other financial resources are not available to meet such needs. 

2. If it has a previous Community Development Block Grant Program which has not been closed 
out, it will, if requested by the State, present the State with documentation to adequately 
demonstrate that it can expeditiously close out the previous program and manage a future 
program. 

3. The local governing body accepts the responsibility for citizen comments and concerns related 
to the proposed program. 
 

Anti-Displacement Assurance 
As the duly authorized representative of the applicant, I certify that the applicant will comply with: 

1. Section 104(d) of Title I of the Housing and Community Development Act of 1974, as amended.  
This provision, authorized by Section 509(a) of the Housing and Community Development Act of 
1987, contains requirements for a residential anti-displacement and relocation assistance plan.  
Each State recipient must adopt, make public, and certify to the State that it is following “a 
"residential anti-displacement and relocation assistance plan." 

2. Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, as amended 
through 1987, (Public Law 100-17, 101 Stat. 246-256).  This provision extends Uniform 
Relocation Assistance coverage to any person (family individual, business, nonprofit 
organization, or farms) displaced as a direct result of rehabilitation, demolition, or privately 
undertaken acquisition carried out for a federally assisted project or program. 
 

Certification For Contracts, Grants, Loans, And Cooperative Agreements 
The undersigned certifies, to the best of his or her knowledge and belief, that: 

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the 
undersigned, to any person for influencing or attempting to influence an officer or employee of 
any agency, a Member of Congress, an officer or employee of Congress, or an employee of a 
Member of Congress in connection with the awarding of any Federal contract, the making of any 
Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or modification of any Federal contract, 
grant, loan, or cooperative agreement. 

2. If any funds other than Federal appropriated funds have been paid or will be paid to any person 
for influencing or attempting to influence an officer or employee of any agency, a Member of 
Congress, an officer or employee of Congress, or an employee of a Member of Congress in 
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connection with this Federal contract, grant, loan or cooperative agreement, the undersigned 
shall complete and submit Standard Form-LL“, "Disclosure Form to Report Lobbying," in 
accordance with its instructions. 

3. The undersigned shall require that the language of this certification be included in the award 
documents for all subawards at all tiers (including subcontracts, subgrants, and contracts under 
grants, loans, and cooperative agreements) and that all subrecipients shall certify and disclose 
accordingly. 
 

Certification Regarding Survey 
If a survey to determine project beneficiaries was undertaken for the proposed project, such survey was 
conducted with full regard to obtaining accurate information.  The City/County agrees that any evidence 
to the contrary could result in adverse consequences, including the repayment of grant funds. 

Certification Regarding Excessive Force 
In accordance with Section 519 of Public Law 101-140, (the 1990 HUD Appropriations Act), the applicant 
entity certifies that it has adopted and is enforcing a policy prohibiting the use of excessive force by law 
enforcement agencies within its jurisdiction against any individuals engaged in nonviolent civil rights 
demonstrations. 

 

 

 

 

(END OF CERTIFICATIONS AND ASSURANCES) 
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10. Application Acknowledgement and Signature 
Applications will be evaluated as received after the submission deadline, so the completeness of this 
package is paramount. Prior to the submission of this application, please take time to ensure the 
following are addressed: 

☐   All applicable checkboxes and fields have a response, even if that response is N/A. 

☐   All required attachments are submitted with this application document, such as: 

• Project footprint map 
• Photos 
• Project cost estimate 
• Duplication of Benefits Addendum and applicable support 
• Any additional pages needed to support a response 

☐   Any other applicable attachments, such as: 

• Interlocal Agreement/ Memorandum of Understanding 
• Documentation of disaster impacts and losses 
• Feasibility, market, or other technical or economic study 
• Proof of commitment of non-CDBG funds 

 

Signature of Chief Elected Officer 
I hereby certify that the information provided in this disclosure is true and correct and I am aware that 
making any materially false, fictitious, or fraudulent statement or representation may subject me to 
criminal penalties under Section 1001 of Title 18 of the United States Code.  In addition, I am aware that 
if I materially violate any required disclosure of information, including concealing a material fact, I am 
subject to being fined under this title or imprisoned not more than five years, or both. 

Signature:  
Printed:  Date:  
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APPENDICES: Supplemental Instructions and Clarifications 
The following subsections provide additional instructions and/or clarifications to specific questions 
identified in the main application form. The information in the following subsections should be used to 
properly complete the specific related fields in the application. 

 
APPENDIX A: Recovery or Mitigation Project- Unmet Needs and Mitigation Needs 
Assessments (2c) 
To adequately respond to this field, the applicant must refer to ADECA’s unmet needs assessment or 
mitigation needs assessment—depending on if the proposed project is recovery or mitigative in nature. 

A summary of the Unmet Needs Assessment is contained on pages 47 - 50 of the ADECA Public Action 
Plan that is uploaded to the 2020 Hurricanes Sally and Zeta landing page on the ADECA public website. 
The Assessment describes the state’s unmet housing, infrastructure, and economic revitalization need in 
detail.  

A summary of the Mitigation Needs Assessment ADECA conducted is contained on pages 50 - 51 of the 
Public Action Plan and describes the six hazards that were found to pose the greatest threat to lives and 
property in the impacted areas. Applicants that would like to access the entire Mitigation Needs 
Assessment should contact Trent Williams at trent.williams@adeca.alabama.gov to request a copy.    

 

APPENDIX B: Project Cost Estimate (7b) 
All proposed LRHCP projects shall be accompanied by a detailed cost estimate  prepared by, or reviewed 
by, an architect, engineer, or another reputable source from the State of Alabama.  The cost estimate 
shall contain the cost of construction, architectural/engineering fees, and related costs.  A construction 
estimate shall be a listing of construction items (as a bid proposal), estimated quantity, unit of measure, 
unit price, and amount. 

Architectural/Engineering fees shall be identified by type in a line-item format.  Typical items include 
basic services, resident project representative, topographic surveying, property surveying, geotechnical 
investigation, and testing.  The justification shall contain an explanation for why the service is needed 
and how the proposed fee was derived.   

If any other funds (federal, local, etc.) will be used to complete the project, then the cost estimate must 
identify the amount of those funds as well as the specific use of those funds.  For example, if 
$10,000,000 in local funds will be used to assist in the construction of a new affordable housing 
development, a specific identification of such must be shown on the cost estimate. 

Provide an estimate of the number of parcels that will need to be acquired to construct the proposed 
improvements. 

Provide a listing of anticipated permits and government approvals that may be necessary. 

See the example cost estimate below: 
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PROJECT COST ESTIMATE (EXAMPLE) 

 

 CONSTRUCTION: 

 

DESCRIPTION 

 

QUANTITY 

UNIT OF 
MEASURE 

UNIT 

PRICE 

 

AMOUNT 

Mobilization Lump Lump Sum $  25,000.00 $    25,000 

Asphaltic Concrete Wearing Course 3,700 Ton $        80.00 $  296,000 

8-1/2” In-Place Cement Stab. Base Course 35,000 Sq. Yd. $         6.00 $  210,000 

Water Valve Adjustments 5 Each $      200.00 $      1,000 

Aggregate Surface Course 1,500 Cu. Yd. $       45.00 $    67,500 

18” Corrugated Metal Pipe 100 Lin. Ft. $       30.00 $      3,000 

24” Corrugated Metal Pipe 100 Lin. Ft. $       38.00 $      3,800 

30” Corrugated Metal Pipe 80 Lin. Ft. $       45.00 $      3,600 

Signs and Barricades Lump Lump Sum $   8,500.00 $      8,500 

Project Sign 1 Each $   1,000.00 $      1,000 

                                                                                                                                

                                                                                                                                                            Subtotal:  $619,400 

                                                                                                                                                   Contingencies:  $62,100 

                                                                                                              Total Estimated Construction Cost:  $681,500 

 

ENGINEERING:                                                                                                                        Basic Services:  $59,100 

                                                                                                                  Resident Project Representative:  $25,500 

                                                                                                                           Geotechnical Investigation:    $3,000 

                                                                                                                                                             Testing:    $3,750 

 

TOTAL PROJECT COST:                                                                                                                                  $772,850 
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Estimated number of parcels to be acquired:  XX 

Anticipated approvals/permits to be acquired:  XX 

 

 

 

JUSTIFICATION FOR ADDITIONAL ENGINEERING FEES  

Geotechnical Investigation: 

To provide pre-design base testing for lime and cement determination.  A geotechnical 
engineering firm will provide investigation, recommendations, and report.  The cost is estimated 
at $3,000. 

Testing: 

To provide soil proctor tests and in-place density tests for the completed base course and coring of 
completed asphaltic concrete pavement. 

 

25 coring @ $30 each = $    750 

30 density tests @ $100 each = $ 3,000 

 Total =  $ 3,750 
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DUPLICATION OF BENEFITS ADDENDUM 
 

A duplication of benefits (DOB) occurs when a beneficiary receives or is awarded assistance from 
multiple sources for a cumulative amount that exceeds the total need for a particular recovery purpose, 
and the total assistance received for that purpose is more than the total need for the project in 
question. For this reason, ADECA is required by HUD to conduct an individualized DOB review to ensure 
that any LRHCP award is not duplicative of other funding. 

The following worksheet identifies several of the most common sources of funds that may pose a DOB 
for LRHCP projects. Applicants must disclose information about the actual receipt and availability of 
financial assistance to allow ADECA to determine if there is a DOB that may impact the potential LRHCP 
award. 

For additional clarifications on DOB, please view the following resources: 

• Duplication of Benefits Notice, June 2019 (84 FR 28836) 
• HUD Webinar: Duplication of Benefits- Understanding and Applying the Requirements 

Other Funding Received and/or Available 
 
Received Funding: 
 
Have you received any financial assistance that was provided for, dedicated to, or is 
intended to be used towards the same purposes of your proposed LRHCP project? 
 
Such assistance includes resources such as cash awards, insurance proceeds, grants, 
loans, or other awards received from: 

• FEMA 
• Small Business Administration 
• Insurance 
• Private or nonprofit charity organizations 
• National flood insurance program (NFIP) 
• Any other local, state, or federal programs or sources  

 
If so, please indicate those sources received below.  
 
NOTE: Do not count funding from the following sources: 

• Personal assets such as cash accounts and investment accounts 
• Credit cards and lines of credit 
• In-kind donations 
• Private loans (a loan not provided by or guaranteed by a governmental entity) 

 

 
 
 
 
 
☐  Yes- 
Received 
Funding 
       
       
☐  No-  
Did Not 
Receive 
Funding 

Source of Received Funding Amount 
Received 

Date 
Received 

Amount Approved/ 
Awarded 

 $  $ 
 $  $ 
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 $  $ 
 $  $ 
 $  $ 
 $  $ 
 $  $ 
  
Available Funding: 
 
Are there any other funds from the sources described above that are available 
to you that will be dedicated to, or intended to be used toward the same 
purposes as the proposed LRHCP project?  
 
HUD defines available assistance as: 
1. Assistance that your entity(ies) would have received by acting in a 

reasonable manner (such as insurance or other assistance to which your 
entity(ies) is legally entitled). 

2. Reasonably anticipated assistance that has been awarded and accepted but 
has not yet been received. 

3. Assistance that is awarded to your entity(ies) but is administered by 
another party instead of being directly funded to the entity(ies). 

4. FEMA funding that is available for your type of project but has not yet been 
applied for. 

 
If so, please indicate those available sources below. 
 

 
 
 
 
 
☐  Yes- There are 
funds available for 
the same purpose.     
         
☐  No- There are 
no other funds 
available for the 
same purpose. 
 

Source of Available Funding Amount Available Anticipated Date to 
Receive (if known) 

 $  
 $  
 $  
 $  
 $  
 $  
 $  

 

 

If you answered YES to either of the two sections above, please provide the following information 
about your other funding sources in the sections below. ADECA will use this information to verify the 
amount(s) with the indicated funding sources in order to accurately perform a DOB calculation. Please 
enter N/A if it is not applicable.  
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1. Insurance Policies 
Please provide information regarding any such insurance policies and information regarding claims filed 
and paid to the applicant for the same purposes as the proposed project activities. 

 

Insurance Company Name  
Contact Information  
Type of Insurance  
Claim Number  
Settled Amount  
Purpose for the Funds  

 

Insurance Company Name  
Contact Information  
Type of Insurance  
Claim Number  
Settled Amount  
Purpose for the Funds  

 

Insurance Company Name  
Contact Information  
Type of Insurance  
Claim Number  
Settled Amount  
Purpose for the Funds  

 

Insurance Company Name  
Contact Information  
Type of Insurance  
Claim Number  
Settled Amount  
Purpose for the Funds  
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2. Non-Insurance Funding Sources 
This section identifies any sources of funds that the applicant entity has received, or has available, for 
the project as a result of Hurricanes Sally and Zeta—other than insurance. 

Lender/Provider/Program  
Amount Received (and/or available)  
Purpose that Funds were Provided  
Applicant ID, Case #, or identifier  
  Source: 
   ☐   FEMA         ☐  SBA          ☐   Private or nonprofit charity organization      
   ☐   NFIP           ☐   Other local, state, or federal programs or source: _________________________ 
 

 

 

Lender/Provider/Program  
Amount Received (and/or available)  
Purpose that Funds were Provided  
Applicant ID, Case #, or identifier  
  Source: 
   ☐   FEMA         ☐  SBA          ☐   Private or nonprofit charity organization      
   ☐   NFIP           ☐   Other local, state, or federal programs or source: _________________________ 
 

 

Lender/Provider/Program  
Amount Received (and/or available)  
Purpose that Funds were Provided  
Applicant ID, Case #, or identifier  
  Source: 
   ☐   FEMA         ☐  SBA          ☐   Private or nonprofit charity organization      
   ☐   NFIP           ☐   Other local, state, or federal programs or source: _________________________ 
 

 

Lender/Provider/Program  
Amount Received (and/or available)  
Purpose that Funds were Provided  
Applicant ID, Case #, or identifier  
  Source: 
   ☐   FEMA         ☐  SBA          ☐   Private or nonprofit charity organization      
   ☐   NFIP           ☐   Other local, state, or federal programs or source: _________________________ 
 

 

*Attach additional pages if needed. 
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Attachments 
If other funding has been identified above, please attach copies of the following for each: 

☐     Insurance claim documentation that shows, at a minimum, the amount provided and purpose of 
the funding. 

☐     Applicable documentation for each of the non-insurance sources of funds acquired as a result of 
the disaster(s) including, but not limited to award letters, disbursement proof, statements, etc.  

 

 

On-Going Compliance 
It is the policy of ADECA to recapture any funds that are determined to be a duplication of benefits with 
other forms of assistance. 

During the life of the project, ADECA will require all subrecipients to report and certify whether 
additional funds were received for project-related expenses, the amount, and when funds were 
received. If additional funds were received that are determined to be duplicative, repayment shall be 
required in accordance with the subrecipient agreement. 

 

Certification 
I certify that all of the above information is true and accurate to the best of my knowledge. Further, I 
understand that this information may be verified by ADECA and provide permission for ADECA to 
contact other Federal or other governmental agencies, insurance companies, or another applicable 
entity for the purposes of ensuring that the applicant entity has not received money that is duplicative 
for the purposes of the LRHCP. 

By executing this Certification, Applicant(s) acknowledge and understand that Title 18 United States 
Code Section 1001: (1) makes it a violation of federal law for a person to knowingly and willfully (a) 
falsify, conceal, or cover up a material fact; (b) make any materially false, fictitious, or fraudulent 
statement or representation; OR (c) make or use any false writing or document knowing it contains a 
materially false, fictitious, or fraudulent statement or representation, to any branch of the United States 
Government; and (2) requires a fine, imprisonment for not more than five (5) years, or both, which may 
be ruled a felony, for any violation of such Section.  

 

Signature of Chief Officer:  
Printed:  Date:  
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PROJECT BENEFICIARY TABLE 
For each proposed activity listed below, quantify the direct beneficiaries and indicate (by number of people, number of households, and percentage) their respective 

income level, race, ethnicity, etc., in the appropriate classifications. Use additional pages if more than three activities. 

Very Low Income (A) Low Income (B) Moderate Income (C) Total LMI 
(A+B+C) 

Activity 
Total 

People 

Total 
House- 

holds 

People House- 
holds 

% of Total 
People 

 
People House- 

holds 

% of Total 
People 

 
People House- 

holds 

% of Total 
People 

 
People House- 

holds 

% of 
Total 

People 

Activity 1 Activity 2 Activity 3 

Race, Ethnicity, Etc. 

Total 
People 

(Race) 

Total 
Households 

(Race) 

Total 
Hispanic 
People 

(Ethnicity) 

Total Hispanic 
Households 
(Ethnicity) 

Total 
People 

(Race) 

Total 
Households 

(Race) 

Total 
Hispanic 
People 

(Ethnicity) 

Total Hispanic 
Households 
(Ethnicity) 

Total 
People 

(Race) 

Total 
Households 

(Race) 

Total 
Hispanic 
People 

(Ethnicity) 

Total Hispanic 
Households 

(Ethnicity) 

White 

Black/African Am 

Asian 

American Indian/ Alaskan 
Native 
Native Hawaiian/ 
Other Pacific Is 

Am Indian/Alaskan Native & 
White 

Asian & White 
Black/African American 
& White 
Am Indian/Alaskan & 
Black/African Am 

Other/Multi-Racial 

Totals 

Disabled Persons 

Female-Headed 
Households 

Disclaimer: The income data provided above was estimated based upon census information for the Block Group containing the project site. However, due to the program to be offered, it is expected that 100% of the 
direct beneficiaries receiving housing assistance will qualify as LMI. 
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	Enter text: The existing George Washington Carver public housing development (GWC) in Selma is a 216-unit public housing complex owned by the Selma Housing Authority. Sitting squarely within the middle of the GWC complex is the Brown’s Chapel AME church, an iconic civil rights historic site where the historic civil rights march in Selma was organized and began. The church receives thousands of visitors each year especially during the annual Jubilee reenactment of the march including national political figures, and in some previous years have included the President and Vice President of the United States. GWC was originally constructed in 1952 and is now obsolete and dilapidated and in recent years been plagued with significant crime issues. The project needs to be redeveloped for the benefit of the tenants and the surrounding neighborhood but also because of the thousands of visitors that come to the Brown’s Chapel Church each year. In recent years, the Selma Public Housing Authority in partnership with Hollyhand Development, LLC, based in Northport, will oversee the redevelopment of the entirety of GWC homes. Redevelopment of public housing is quite expensive as it generally requires asbestos abatement, demolition of older buildings and reconstruction of obsolete site utility grids such as for water and sewer. In addition, costs are higher because redevelopment is generally spread out in phases over a number of years due to financing constraints and because the project must minimize the disruption to existing tenants. Furthermore, due to the historic significance of the site, there is an expectation that funding will be obtained to provide facilities for visitors and to commemorate the site. Total redevelopment costs for all phases of GWC is estimated to be approximately $85 million. Hollyhand expects the redevelopment will be done in three phases given relocation factors. Dallas County is requesting LRCHP funds to carry out one of these phases, specifically, for the redevelopment of a new 24-unit structure. This project will be carried out through a subaward with the Selma Housing Authority. By replacing the existing failing infrastructure with a new building, designed to mitigate against flooding, storms, and other disasters, this project will address and alleviate a critical issue by providing affordable housing in the community. This project  meets the LRHCP requirements as well as federal, state, and local policy objectives of expanding access to affordable housing in underserved communities while preserving historical integrity, ensuring tenant protection, and encouraging inclusive, sustainable community growth.
	undefined_3: Goals of this project include: 1. Revitalizing and Modernizing Affordable Housing Infrastructure by redevelopment of a portion of the the outdated and deteriorating GWC complex into high-quality, modern, and energy-efficient housing that meets current building codes and livability standards. 2. Honoring and Enhancing the Historic and Cultural Significance of the Site by preserving and elevating the historic legacy of Brown’s Chapel AME Church and its role in the civil rights movement by incorporating public facilities and commemorative amenities into the redevelopment that welcome and educate thousands of annual visitors, including dignitaries and national figures.3. Improving Community Safety and Quality of Life by creating a safer, more vibrant neighborhood by replacing crime-plagued, obsolete structures with thoughtfully designed mixed-income housing and improved infrastructure, including upgraded site utilities and community-centered amenities that promote long-term stability and economic development.The redevelopment of GWC provides solutions to the following challenges described below:  1. Addresses Critical Housing Needs in an Underserved, Historic Community and Preserves and Replaces Deeply Affordable UnitsGWC serves a predominantly low-income population in Selma, Alabama—an area that has long struggled with economic disinvestment and limited affordable housing options. The existing 216 units, built in 1952, are now obsolete and unsafe, and the community has been plagued by crime. This project will replace a portion of the GWC housing units with 24 modern, code-compliant, and energy-efficient affordable housing responds directly to the growing need for safe, decent housing in an underserved region. 2. Promotes Equitable Redevelopment Without DisplacementAlthough this project will require the displacement of the 24-units, because it is but one portion of entire redevelopment, the project includes a comprehensive tenant relocation plan with advisory services and re-occupancy opportunities, ensuring that existing residents are not displaced and have the opportunity to return. This is essential to equitable development and ensures the redevelopment meets the needs of current residents as well as future households who would otherwise be priced out of new development.All households that will be affected as a result of the redevelopment of GWC will be eligible for relocation and each head of household as identified on the Lease will be informed in writing. The Selma Housing Authority will work with the Owner to oversee all components of the relocation process and will ensure that advisory services intended to help tenants prepare for their moves, along with regular communication, are provided to the tenants. To ensure that the tenants are well informed of the work that will be done at the property and their rights related to relocation assistance, a series of meetings will be held, notices sent to all impacted tenants, and information will be displayed on the Housing Authority website. 4. Catalyzes Neighborhood Revitalization in a Historically Marginalized AreaBy improving the surrounding infrastructure and public safety, and by investing in the historical and cultural significance of the neighborhood, particularly around Brown’s Chapel AME Church, the project supports broader community development goals. It creates a more stable and attractive neighborhood without gentrifying or displacing the residents it was built to serve.
	Yes the project is a new affordable rental housing project: On
	No the project is not a new rental affordable housing project Enter NA below and skip to: Off
	Enter text_2: 24 affordable housing units for seniors equaling approximately 24 households.
	Is a: Off
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	Enter text_3: The redevelopment of the George Washington Carver (GWC) public housing complex in Selma, Alabama, is a critical mitigation project designed to address the area’s most pressing and persistent unmet need—affordable, resilient housing for low-income residents disproportionately impacted by disaster-related events.As noted on ADECA's Public Action Plan (p. 50) Selma and surrounding areas in Dallas County have experienced a pattern of federally declared disasters over the last two decades, including severe storms, tornadoes, and flooding. In addition, GWC has long faced cumulative environmental degradation, deferred maintenance, and structural deterioration that have been exacerbated by repeated weather events, aging infrastructure, and economic fragility in the region. The GWC complex now represents a deeply deteriorated and functionally obsolete housing stock that is especially vulnerable to future disasters. The buildings lack energy efficiency, resilience features, and modern utility systems, such as reinforced stormwater infrastructure and hardened electrical systems. Many units are uninhabitable or unsafe due to outdated systems and environmental hazards like asbestos, further compounding vulnerability for the low-income households who live there.The proposed redevelopment is a strategic response to mitigate against future disaster affects, directly targeting the most vulnerable sector of the disaster-impacted population—public housing residents—by replacing high-risk units with new, code-compliant structures specifically implementing mitigation strategies in the design to ensure storm-resilient and energy-efficient homes. These new units will be constructed to meet or exceed HUD and state building standards, incorporating resilience measures that reduce the community’s exposure and susceptibility to future disasters. This effort also supports long-term community recovery. Safe, stable, and resilient housing is essential to economic stability, health outcomes, and community cohesion, all of which were disrupted by the disasters. In many cases, households impacted by disaster displacement face long-term housing insecurity. The GWC redevelopment provides permanent, deeply affordable housing options, ensuring that disaster-affected and vulnerable residents are not left behind in the recovery process and can withstand future disasters.
	Documentation of loss from the hurricanes including damage or rebuilding estimates insurance: Off
	NAThe project meets the definition of a mitigation project and is explained above: On
	Enter text_4: This housing plan is consistent with the County's LRP (p. 100), presenting a high priority for the community. The plan highlights the disproportionate impact of disasters on low-income residents, particularly those in public housing, as well as elderly and disabled individuals. GWC is home to exactly these populations. This project ensures that these households will not be displaced without options. It incorporates a tenant-centered relocation plan, including advisory services, written notice, and right-of-return policies—aligned with the plan’s call for equity-driven recovery and housing stability.The Local Recovery Plan prioritizes not just housing construction but repair and modernization of site infrastructure, including water, sewer, and stormwater systems—critical systems that often fail during and after disasters. The GWC redevelopment will fully reconstruct obsolete utility grids and improve overall site drainage and functionality. These infrastructure investments reduce disaster risk and align with the plan’s goal of creating resilient, future-ready housing sites.Brown’s Chapel AME Church, located within the GWC site, is a National Historic Landmark and a central node of Selma’s identity and tourism economy. The Local Recovery Plan calls for investing in place-based recovery that integrates housing with cultural, economic, and historic assets. This redevelopment supports that vision by including improvements that honor the site’s civil rights legacy and provide visitor-friendly amenities, reinforcing Selma’s role as a destination of national historic importance.
	Enter text_5: N/A
	If your project aligns with other development efforts and plans as identified above you must: Off
	NAThe proposed project does not align with any known development efforts or plans outside: On
	Enter text_6: Prioritizing Opportunity Zone Communities Impacted by DisasterThe redevelopment of the George Washington Carver (GWC) public housing complex in Selma, Alabama, exemplifies a project that prioritizes disaster-impacted Opportunity Zone communities that were economically distressed long before the disaster occurred. The project is strategically located in a federally designated Opportunity Zone, also designated as a Re/CAP zone, in Dallas County, an area that has suffered from generational poverty, underinvestment, and systemic disinvestment, conditions that were further exacerbated by recent disasters.The GWC site sits within an Opportunity Zone that qualifies based on persistent economic challenges, including:• High poverty and unemployment rates;• Low household incomes;• Aging and inadequate housing stock;• Limited access to private capital and infrastructure investment.The 216-unit GWC complex, constructed in 1952, reflects these conditions. It is physically obsolete, environmentally compromised, and plagued by public safety issues. These conditions made the area more vulnerable to disaster impacts and reinforced patterns of housing insecurity for low-income residents.Following prior weather events, the Local Recovery Plan for Dallas County identified housing recovery in economically distressed communities as the top priority. The GWC complex, already in a fragile state before the disaster, is now even more urgent to redevelop. The project addresses these compounded vulnerabilities, ensuring that the community receives targeted recovery investment and is not left further behind.The GWC redevelopment channels significant public and private investment into an Opportunity Zone that has been largely excluded from mainstream housing and infrastructure funding. Through the use of:• Low-Income Housing Tax Credits (LIHTC);• Soft gap financing ;• Public housing redevelopment funds; and• Disaster recovery funding,the project leverages its Opportunity Zone location to attract and align multiple funding streams aimed at long-term economic revitalization and resilience building.This project does more than just replace housing—it creates a platform for neighborhood transformation. Long-term benefits for the Opportunity Zone include:• Safe, modern, resilient housing for existing residents;• Site infrastructure improvements that support future growth;• Integration of cultural and historic preservation assets (Brown’s Chapel AME Church);• Economic development opportunities from increased tourism and site activation;• Employment and workforce opportunities through phased construction and neighborhood revitalization.These outcomes align directly with the Opportunity Zone initiative’s goals to support economic development and community well-being in high-poverty, high-potential areas.The GWC redevelopment is a targeted recovery investment in one of Selma’s most disaster-impacted and economically distressed Opportunity Zones. It not only addresses urgent housing recovery needs but also helps break the cycle of disinvestment and disaster vulnerability that has long defined this community. 
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	Enter text_8: The current stage of the project is active and moving forward. We have engaged the appropriate professionals for plans/specs, environmental, market study, etc. and they will be substantially if not fully completed before the application submission deadline on July 31, 2025.
	Yes_3: Off
	undefined_6: On
	Enter text_9: N/A
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	Enter text_10: The long-term operations and maintenance of the affordable housing project will be overseen by the property owner and the designated property management company which will be a private management firm with experience in managing income-restricted properties. This entity will be responsible for day-to-day property management, compliance with affordability requirements, tenant services, and physical upkeep of the property.Management Responsibilities will include: * Routine and preventive maintenance (HVAC, plumbing, electrical, landscaping, etc.)* Capital improvements and long-term asset management* Emergency repairs* Resident relations and lease enforcement* Ongoing compliance with HUD and CDBG-DR regulations* Annual inspections and reportingThe funding for Operations and Maintenance will be generated from the following:*Rental Income collected from tenants. *Operating Reserves that are dedicated and established at project completion to cover unexpected maintenance and vacancy loss.*Replacement Reserves account funded regularly to address long-term capital needs such as roof replacement, HVAC systems, and structural repairs.* Rental Subsidies that provide ongoing support such as Housing Choice Vouchers, project-based rental assistance, or supportive housing funds.* Partnerships and Services with local nonprofits and service providers that may provide wraparound services for residents, including workforce development, financial literacy, and case management.The managing entity will be contractually obligated to maintain the property in compliance with applicable building codes, HUD regulations, and the terms of the CDBG-DR funding agreement. Local government or a designated subrecipient will conduct periodic reviews and inspections to ensure ongoing compliance with affordability and maintenance standards.
	Enter text_11: One hundred percent (100%) of Units Reserved for LMI Households. All replacement housing units developed as part of the GWC project will be exclusively designated for households earning at or below 80% of the area median income (AMI), which qualifies them as LMI under HUD standards. Many units will target even deeper levels of affordability—such as households earning 50% AMI or below—ensuring access to high-quality, resilient housing for Selma’s most financially vulnerable residents.This will be a direct benefit to existing public housing residents. The existing GWC complex serves public housing tenants, the vast majority of whom are low-income by federal definition. The redevelopment will provide one-for-one replacement of public housing units, meaning these families will have the opportunity to return to newly constructed, upgraded units in the same location. This approach prevents involuntary displacement, preserves affordability, and ensures that current LMI households remain the primary beneficiaries of the investment.In addition to affordability, the project will prioritize accessibility and supportive services for LMI residents, including seniors and persons with disabilities. Tenant relocation support, advisory services, and proactive communication will be part of the redevelopment process, helping ensure that low-income households are fully informed, supported, and able to access the new housing opportunities without hardship.The GWC site is located in a census tract with a high concentration of LMI households, and the area has long been recognized as underserved, representing a Re/CAP zone as found in the County's LRP. By targeting investment in this location, the project not only provides housing but also stimulates community revitalization, infrastructure upgrades, and improved living conditions for LMI residents across the neighborhood.By preserving deeply affordable housing, preventing displacement, and guaranteeing long-term access for low- and moderate-income families, the GWC redevelopment project clearly satisfies the national objective of benefiting LMI persons. It is a direct investment in equity, stability, and recovery for residents who have long endured inadequate housing conditions and disproportionate disaster impacts.
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